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ADVERTISEMENT FOR BIDS 
SECTION 00100 

City of Walled Lake             
Greenaway Drain Enclosure 00100-1 January 2018 

 
 

CITY OF WALLED LAKE 
Greenaway Drain Enclosure 

Contract 17-019 
 
 
Sealed bids will be received by The City of Walled Lake (OWNER), at the Walled Lake City Hall, 1499 E. 
West Maple Road. Walled Lake, MI 48390 up to 10:00 am, prevailing local time on Wednesday, February 
14, 2018 then publicly opened and read aloud for the construction of Contract 17-019.   
 
To submit bids, Contractors are encouraged to submit their bid to publicservices@walledlake.com or enter 
through the main entrance of the City of Walled City Hall and submit their bid information at the front desk. 
 
The WORK consists of installation of enclosing a section of the Greenaway Drain adjacent to the Walled 
Lake City Hall campus over approximately 240 feet of new 42” concrete storm sewer pipe with related 
manhole structures, open end discharge, and related drainage controls and restoration.  Gravel drive 
access will be provided over a portion of the enclosed drain.  Work to be completed March 31, 2018. 
 
The Drawings and contract documents under which the Work is to be done including any addendums and 
attachments can be viewed at http://walledlake.us/index.php/public-notices. or may be examined at the 
office of the OWNER, City of Walled Lake City Hall, 1499 E. West Maple Road. Walled Lake, MI 48390 
and/or at the office of the ENGINEER, Boss Engineering, 3121 E. Grand River Avenue, Howell Michigan 
48843: beginning Wednesday, January 24, 2018. 
 
Bidder should view the city website or contact OWNER or ENGINEER prior to bid submittal for any 
addendums. 
 
Bidding Documents may be obtained for a fee of $25.00 from the ENGINEER at 3121 E. Grand River 
Avenue, Howell, Michigan 48843, 517.546.4836. The bidder must supply the name, address, telephone 
number, e-mail address and facsimile number of the individual of firm to whom addenda, if any, can be 
directed. 
 
This project is funded by the City of Walled Lake.  The Contractor and Subcontractors on this project must 
comply with all applicable local, state, and federal requirements. The City of Walled Lake is an equal 
opportunity employer and all businesses are strongly encouraged to bid. 
 
The right is reserved by OWNER to accept or reject any and all Bids, and to waive irregularities in bids. 
 
No Bids may be withdrawn after the above date and time for receiving Bids for a period of sixty (60) days. 
 
 
City of Walled Lake 

mailto:publicservices@walledlake.com
http://walledlake.us/index.php/public-notices


INSTRUCTIONS TO BIDDERS 
SECTION 00200 

 

City of Walled Lake, Michigan  

Greenaway Drain Enclosure     00200-1    January 2018 

ARTICLE 1 – DEFINED TERMS 

1.01 Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions 

and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the 

meanings indicated below: 

A. Issuing Office – The office from which the Bidding Documents are to be issued and where the 

bidding procedures are to be administered. The issuing office is Boss Engineering, 3121 East 

Grand River, Howell, MI. 48843. 

B. Bidder-The individual or entity who submits a bid directly to the Owner. 

C. Successful Bidder- The lowest responsible bidder submitting a responsive bid to whom the 

Owner (on the basis of Owner’s evaluation as hereinafter provided) makes an award. 

ARTICLE 2 – COPIES OF BIDDING DOCUMENTS 

2.01 Complete sets of the Bidding Documents are available as stated in the Advertisement for Bid at 

the Issuing Office, Boss Engineering, 3121 East Grand River, Howell, MI. 48843. 

2.02 Complete sets of Bidding Documents shall be used in preparing Bids; neither Owner nor Engineer 

assumes any responsibility for errors or misinterpretations resulting from the use of incomplete 

sets of Bidding Documents. 

2.03 Owner and Engineer, in making copies of Bidding Documents available on the above terms, do so 

only for the purpose of obtaining Bids for the Work and do not authorize or confer a license for 

any other use. 

ARTICLE 3 – INTENTIONALLY OMITTED 

ARTICLE 4 – EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND 

SITE 

4.01 Subsurface and Physical Conditions 

A. The Supplementary Conditions identify: 

1. Those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site.  

2. Those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). (None Available) 

B. Copies of reports and drawings referenced in Paragraph 4.01.A will be made available by Owner 

to any Bidder on request. Those reports and drawings are not part of the Contract Documents, 

but the “technical data” contained therein upon which Bidder is entitled to rely as provided in 

Paragraph 4.02 of the General Conditions has been identified and established in  Paragraph 4.02 
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of the Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 

Bidder draws from any “technical data” or any other data, interpretations, opinions, or 

information contained in such reports or shown or indicated in such drawings. 

4.02 Underground Facilities 

A. Information and data shown or indicated in the Bidding Documents with respect to existing 

Underground Facilities at or contiguous to the Site is based upon information and data furnished 

to Owner and Engineer by owners of such Underground Facilities, including Owner, or others. 

4.03 Hazardous Environmental Condition 

A. The Supplementary Conditions identify any reports and drawings known to Owner relating to a 

Hazardous Environmental Condition identified at the Site. 

B. Copies of reports and drawings referenced in Paragraph 4.03.A will be made available by Owner 

to any Bidder on request. Those reports and drawings are not part of the Contract Documents, 

but the “technical data” contained therein upon which Bidder is entitled to rely as provided in 

Paragraph 4.06 of the General Conditions has been identified and established in Paragraph 4.06 

of the Supplementary Conditions. Bidder is responsible for any interpretation or conclusion 

Bidder draws from any “technical data” or any other data, interpretations, opinions, or 

information contained in such reports or shown or indicated in such drawings. 

4.04 Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 

with respect to subsurface conditions, other physical conditions, and Underground Facilities, and 

possible changes in the Bidding Documents due to differing or unanticipated subsurface or 

physical conditions appear in Paragraphs 4.02, 4.03, and 4.04 of the General Conditions. 

Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders 

with respect to a Hazardous Environmental Condition at the Site, if any, and possible changes in 

the Contract Documents due to any Hazardous Environmental Condition uncovered or revealed at 

the Site which was not shown or indicated in the Drawings or Specifications or identified in the 

Contract Documents to be within the scope of the Work, appear in Paragraph 4.06 of the General 

Conditions. 

4.05 On request, Owner will provide Bidder access to the Site to conduct such examinations, 

investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid. 

Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion 

of such explorations, investigations, tests, and studies. Bidder shall comply with all applicable 

Laws and Regulations relative to excavation and utility locates. 

4.06 A. Reference is made to Article 7 of the General Conditions for the identification of the general 

nature of other work that is to be performed at the Site by Owner or others (such as utilities 

and other prime contractors) that relates to the Work contemplated by these Bidding 
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Documents. On request, Owner will provide to each Bidder for examination access to or copies 

of contract documents (other than portions thereof related to price) for such other work. 

B. Paragraph 6.13.C of the General Conditions indicates that if an Owner safety 

program exists, it will be noted in the Supplementary Conditions. 

4.07 It is the responsibility of each Bidder before submitting a Bid to: 

A. examine and carefully study the Bidding Documents, and the other related data identified in the 

Bidding Documents;  

B. visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site 

conditions that may affect cost, progress, and performance of the Work; 

C. become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations 

that may affect cost, progress, and performance of the Work; 

D. carefully study all: (1) reports of explorations and tests of subsurface conditions at or contiguous 

to the Site and all drawings of physical conditions relating to existing surface or subsurface 

structures at the Site (except Underground Facilities) that may be identified in Paragraph 4.02 of 

the Supplementary Conditions as containing reliable "technical data," and (2) reports and 

drawings of Hazardous Environmental Conditions, if any, at the Site that may be identified in 

the Paragraph 4.06 of the Supplementary Conditions as containing reliable "technical data"; 

E. consider the information known to Bidder; information commonly known to contractors doing 

business in the locality of the Site; information and observations obtained from visits to the Site; 

the Bidding Documents; and the Site-related reports and drawings identified in the Bidding 

Documents, with respect to the effect of such information, observations, and documents on (1) 

the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, 

and procedures of construction to be employed by Bidder, including applying any specific 

means, methods, techniques, sequences, and procedures of construction expressly required by 

the Bidding Documents; and (3) Bidder’s safety precautions and programs; 

F. agree at the time of submitting its Bid that no further examinations, investigations, explorations, 

tests, studies, or data are necessary for the determination of its Bid for performance of the Work 

at the price(s) bid and within the times required, and in accordance with the other terms and 

conditions of the Bidding Documents; 

G. become aware of the general nature of the work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Bidding Documents; 

H. promptly give Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 

Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by 

Engineer is acceptable to Bidder; and 

I. Determine that the Bidding Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for the performance of the Work. 
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4.08 The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder 

has complied with every requirement of this Article 4, that without exception the Bid is premised 

upon performing and furnishing the Work required by the Bidding Documents and applying any 

specific means, methods, techniques, sequences, and procedures of construction that may be 

shown or indicated or expressly required by the Bidding Documents, that Bidder has given 

Engineer written notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has 

discovered in the Bidding Documents and the written resolutions thereof by Engineer are 

acceptable to Bidder, and that the Bidding Documents are generally sufficient to indicate and 

convey understanding of all terms and conditions for performing and furnishing the Work. 

ARTICLE 5 – INTENTIONALLY OMITTED 

ARTICLE 6 – SITE AND OTHER AREAS 

6.01 The Site is identified in the Bidding Documents. Easements for permanent structures or permanent 

changes in existing facilities are to be obtained and paid for by Owner unless otherwise provided 

in the Bidding Documents. All additional lands and access thereto required for temporary 

construction facilities, construction equipment, or storage of materials and equipment to be 

incorporated in the Work are to be obtained and paid for by Contractor. 

ARTICLE 7 – INTERPRETATIONS AND ADDENDA 

7.01 All questions about the meaning or intent of the Bidding Documents are to be submitted to 

Engineer in writing. Interpretations or clarifications considered necessary by Engineer in response 

to such questions will be issued by Addenda mailed or delivered to all parties recorded by Engineer 

as having received the Bidding Documents. Questions received less than ten days prior to the date 

or opening of Bids may not be answered. Only questions answered by Addenda will be binding. 

Oral and other interpretations or clarifications will be without legal effect. 

7.02 Addenda may be issued to clarify, correct, or change the Bidding Documents as deemed advisable 

by Owner or Engineer. 

ARTICLE 8 – BID SECURITY 

8.01 If the Successful Bidder fails to execute and deliver the Contract Documents and furnish the 

required contract security within 15 days after the Notice of Award, Owner may consider Bidder 

to be in default, annul the Notice of Award and forfeit any obligations or rights to the project. 

ARTICLE 9 – CONTRACT TIMES 

9.01 The number of days within which, or the dates by which, the Work is to be substantially completed 

and ready for final payment are set forth in the Agreement 

ARTICLE 10 – LIQUIDATED DAMAGES 

10.01 Provisions for liquidated damages, if any, are set forth in the Agreement. 
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ARTICLE 11 – SUBSTITUTE AND “OR-EQUAL” ITEMS 

11.01 The Contract, if awarded, will be on the basis of materials and equipment specified or described 

in the Bidding Documents without consideration of possible substitute or “or-equal” items. 

Whenever it is specified or described in the Bidding Documents that a substitute or “or-equal” 

item of material or equipment may be furnished or used by Contractor if acceptable to Engineer, 

application for such acceptance will not be considered by Engineer until after the Effective Date 

of the Agreement. 

ARTICLE 12 – SUBCONTRACTORS, SUPPLIERS AND OTHERS 

12.01 If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, 

individuals, or entities to be submitted to Owner in advance of a specified date prior to the Effective 

Date of the Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall 

within five days after Bid opening, submit to Owner a list of all such Subcontractors, Suppliers, 

individuals, or entities proposed for those portions of the Work for which such identification is 

required. Such list shall be accompanied by an experience statement with pertinent information 

regarding similar projects and other evidence of qualification for each such Subcontractor, 

Supplier, individual, or entity if requested by Owner. If Owner or Engineer, after due investigation, 

has reasonable objection to any proposed Subcontractor, Supplier, individual, or entity, Owner 

may, before the Notice of Award is given, request apparent Successful Bidder to submit a 

substitute,in which case apparent Successful Bidder shall submit an acceptable substitute, 

Bidder’s Bid price will be increased (or decreased) by the difference in cost occasioned by such 

substitution, and Owner may consider such price adjustment in evaluating Bids and making the 

Contract award. 

12.02 If apparent Successful Bidder declines to make any such substitution, Owner may award the 

Contract to the next lowest Bidder that proposes to use acceptable Subcontractors, Suppliers, 

individuals, or entities. Declining to make requested substitutions will not constitute grounds for 

forfeiture of the Bid security of any Bidder. Any Subcontractor, Supplier, individual, or entity so 

listed and against which Owner or Engineer makes no written objection prior to the giving of the 

Notice of Award will be deemed acceptable to Owner and Engineer subject to revocation of such 

acceptance after the Effective Date of the Agreement as provided in Paragraph 6.06 of the General 

Conditions. 

12.03 Contractor shall not be required to employ any Subcontractor, Supplier, individual, or entity 

against whom Contractor has reasonable objection. 

ARTICLE 13 – PREPARATION OF BID 

13.01 The Bid Form is included with the Bidding Documents. Additional copies may be obtained from 

the Engineer or Issuing Office. 

13.02 All blanks on the Bid Form shall be completed in ink and the Bid Form signed in ink. Erasures or 

alterations shall be initialed in ink by the person signing the Bid Form. A Bid price shall be 

indicated for each [section, Bid item, alternative, adjustment unit price item, and unit price item] 
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listed therein.  In the case of optional alternatives the words “No Bid,” “No Change,” or “Not 

Applicable” may be entered. 

13.03 A Bid by a corporation shall be executed in the corporate name by the president or a vice-president 

or other corporate officer accompanied by evidence of authority to sign. The corporate seal shall 

be affixed and attested by the secretary or an assistant secretary. The corporate address and state 

of incorporation shall be shown. 

13.04 A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose 

title must appear under the signature), accompanied by evidence of authority to sign. The official 

address of the partnership shall be shown. 

13.05 A Bid by a limited liability company shall be executed in the name of the firm by a member and 

accompanied by evidence of authority to sign. The state of formation of the firm and the official 

address of the firm shall be shown. 

13.06 A Bid by an individual shall show the Bidder’s name and official address. 

13.07 A Bid by a joint venture shall be executed by each joint venture in the manner indicated on the Bid 

Form. The official address of the joint venture shall be shown. 

13.08 All names shall be printed in ink below the signatures. 

13.09 The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall 

be filled in on the Bid Form. 

13.10 Postal and e-mail addresses and telephone number for communications regarding the Bid shall be 

shown. 

13.11 The Bid shall contain evidence of Bidder’s authority and qualification to do business in the state 

where the Project is located, or Bidder shall covenant in writing to obtain such authority and 

qualification prior to award of the Contract and attach such covenant to the Bid. Bidder’s state 

contractor license number, if any, shall also be shown on the Bid Form. 

ARTICLE 14 – BASIS OF BID; COMPARISON OF BIDS 

14.01 Lump Sum 

A. Bidders shall submit a Bid on a lump sum basis for the base Bid and include a separate price for 

each alternate described in the Bidding Documents as provided for in the Bid Form. The price 

for each alternate will be the amount added to or deleted from the base Bid if Owner selects the 

alternate. In the comparison of Bids, alternates will be applied in the same order as listed in the 

Bid form. 

14.02 Unit Price 

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule. 
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B. The total of all estimated prices will be the sum of the products of the estimated quantity of each 

item and the corresponding unit price. The final quantities and Contract Price will be determined 

in accordance with Paragraph 11.03 of the General Conditions. 

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in 

favor of the unit prices. Discrepancies between the indicated sum of any column of figures and 

the correct sum thereof will be resolved in favor of the correct sum. 

14.03 Allowances 

A. For cash allowances the Bid price shall include such amounts as the Bidder deems proper for 

Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if any, 

named in the Contract Documents, in accordance with Paragraph 11.02.B of the General 

Conditions. 

14.04 Completion Time Comparisons 

A. Bid prices will be compared after adjusting for differences in the time designated by Bidders for 

Substantial Completion. The adjusting amount will be determined at the rate set forth in the 

Contract Documents for liquidated damages for failing to achieve Substantial Completion for 

each day before or after the desired date appearing in Article 9 above. 

ARTICLE 15 – SUBMITTAL OF BID 

15.01 With each copy of the Bidding Documents, a Bidder is furnished one separate unbound copy of 

the Bid Form, and, if required, the Bid Bond Form. The unbound copy of the Bid Form is to be 

completed and submitted with the Bid security and the following documents: 

A. Evidence of bidder’s qualification to do business in the state where the project is located or 

covenant to obtain such qualification prior to award of Contract. 

15.02 A Bid shall be submitted no later than the date and time prescribed and at the place indicated in 

the advertisement or invitation to bid and shall be enclosed in a plainly marked package with the 

Project title (and, if applicable, the designated portion of the Project for which the Bid is 

submitted), the name and address of Bidder, and shall be accompanied by the Bid security and 

other required documents. If a Bid is sent by mail or other delivery system, the sealed envelope 

containing the Bid shall be enclosed in a separate package plainly marked on the outside with the 

notation “BID ENCLOSED.” A mailed Bid shall be addressed to Owner’s Office 

ARTICLE 16 – MODIFICATION AND WITHDRAWAL OF BID 

16.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the same 

manner that a Bid must be executed and delivered to the place where Bids are to be submitted prior 

to the date and time for the opening of Bids. 

16.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner 

and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a 
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material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its Bid, 

and the Bid security will be returned. Thereafter, if the Work is rebid, that Bidder will be 

disqualified from further bidding on the Work. 

ARTICLE 17 – OPENING OF BIDS 

17.01 Bids will be opened at the time and place indicated in the Advertisement or Invitation to Bid and, 

unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids 

and major alternates, if any, will be made available to Bidders after the opening of Bids. 

ARTICLE 18 – BIDS TO REMAIN SUBJECT TO ACCEPTANCE 

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner 

may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period. 

ARTICLE 19 – EVALUATION OF BIDS AND AWARD OF CONTRACT 

19.01 Owner reserves the right to reject any or all Bids, including without limitation, nonconforming, 

nonresponsive, unbalanced, or conditional Bids. Owner further reserves the right to reject the Bid 

of any Bidder whom it finds, after reasonable inquiry and evaluation, to not be responsible. Owner 

may also reject the Bid of any Bidder if Owner believes that it would not be in the best interest of 

the Project to make an award to that Bidder. Owner also reserves the right to waive all informalities 

not involving price, time, or changes in the Work and to negotiate contract terms with the 

Successful Bidder. 

19.02 More than one Bid for the same Work from an individual or entity under the same or different 

names will not be considered. Reasonable grounds for believing that any Bidder has an interest in 

more than one Bid for the Work may be cause for disqualification of that Bidder and the rejection 

of all Bids in which that Bidder has an interest. 

19.03 In evaluating Bids, Owner will consider whether or not the Bids comply with the prescribed 

requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form 

or prior to the Notice of Award. 

19.04 In evaluating Bidders, Owner will consider the qualifications of Bidders and may consider the 

qualifications and experience of Subcontractors, Suppliers, and other individuals or entities 

proposed for those portions of the Work for which the identity of Subcontractors, Suppliers, and 

other individuals or entities must be submitted as provided in the Supplementary Conditions. 

19.05 Owner may conduct such investigations as Owner deems necessary to establish the responsibility, 

qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or 

entities proposed for those portions of the Work in accordance with the Contract Documents. 

19.06 If the Contract is to be awarded, Owner will award the Contract to the Bidder whose Bid is in the 

best interests of the Project. 
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ARTICLE 20 – CONTRACT SECURITY AND INSURANCE 

20.01 Article 5 of the General Conditions, as may be modified by the Supplementary Conditions, sets 

forth Owner’s requirements as to performance and payment bonds and insurance. When the 

Successful Bidder delivers the executed Agreement to Owner, it shall be accompanied by such 

bonds. 

ARTICLE 21 – SIGNING OF AGREEMENT 

21.01 When Owner issues a Notice of Award to the Successful Bidder, it shall be accompanied by the 

required number of unsigned counterparts of the Agreement along with the other Contract 

Documents which are identified in the Agreement as attached thereto. Within 15 days thereafter, 

Successful Bidder shall sign and deliver the required number of counterparts of the Agreement 

and attached documents to Owner. Within ten days thereafter, Owner shall deliver one fully signed 

counterpart to Successful Bidder with a complete set of the Drawings with appropriate 

identification. 

 

ARTICLE 22 – SALES AND USE TAXES 

22.01 Bidder shall pay all State Sales, Use and other Taxes that are lawfully assessed against Owner or 

Bidder on materials and equipment to be incorporated in the Work. Said taxes shall be included in 

the Contract Price. Refer to General Condition’s paragraph 6.10. 

ARTICLE 23 – RETAINAGE 

23.01 Provisions concerning Contractor’s retainage are set forth in the Agreement. 
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ARTICLE 1 – BID RECIPIENT 

1.01 This Bid is submitted to: 

City of Walled Lake, Michigan  

The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 

Owner in the form included in the Bidding Documents to perform all Work as specified or indicated 

in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance 

with the other terms and conditions of the Bidding Documents. 

ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 

limitation those dealing with the disposition of Bid security. This Bid will remain subject to 

acceptance for 60 days after the Bid opening, or for such longer period of time that Bidder may agree 

to in writing upon request of Owner. 

ARTICLE 3 – BIDDER’S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, other related data identified 

in the Bidding Documents, and the following Addenda, receipt of which is hereby 

acknowledged: 

Addendum No.  Addendum Date 

   

   

             

 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, and 

Site conditions that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and is satisfied as to all Laws and Regulations that may affect cost, 

progress, and performance of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at 

or contiguous to the Site and all drawings of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities) that have been identified in SC-

4.02 as containing reliable "technical data," if available and (2) reports and drawings of 

Hazardous Environmental Conditions, if any, at the Site that have been identified in SC-4.06 as 

containing reliable "technical data." if available. 

E. Bidder has considered the information known to Bidder; information commonly known to 

contractors doing business in the locality of the Site; information and observations obtained from 

visits to the Site; the Bidding Documents; and the Site-related reports and drawings identified in 
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the Bidding Documents, with respect to the effect of such information, observations, and 

documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, 

techniques, sequences, and procedures of construction to be employed by Bidder, including 

applying the specific means, methods, techniques, sequences, and procedures of construction 

expressly required by the Bidding Documents; and (3) Bidder’s safety precautions and programs. 

F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does 

not consider that further examinations, investigations, explorations, tests, studies, or data are 

necessary for the determination of this Bid for performance of the Work at the price(s) bid and 

within the times required, and in accordance with the other terms and conditions of the Bidding 

Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site 

that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 

that Bidder has discovered in the Bidding Documents, and the written resolution thereof by 

Engineer is acceptable to Bidder. 

1. The Bidding Documents are generally sufficient to indicate and convey understanding of all 

terms and conditions for the performance of the Work for which this Bid is submitted. 

ARTICLE 4 – BIDDER’S CERTIFICATION 

4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or 

entity and is not submitted in conformity with any collusive agreement or rules of any group, 

association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or 

sham Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and  

D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 

the Contract.  For the purposes of this Paragraph 4.01.D: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of any thing of value 

likely to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence 

the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-

competitive levels, or (c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or 

without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, 

non-competitive levels; and 
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4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 

their property to influence their participation in the bidding process or affect the execution 

of the Contract. 

ARTICLE 5 – BASIS OF BID   

 

Unit Prices have been computed in accordance with Paragraph 11.03.B of the General Conditions. 

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of 

comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, 

determined as provided in the Contract Documents. 

ARTICLE 6 – TIME OF COMPLETION 

6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final 

payment in accordance with Paragraph 14.07 of the General Conditions on or before the dates or 

within the number of calendar days indicated in the Agreement. 
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6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 

ARTICLE 7 – ATTACHMENTS TO THIS BID 

7.01 The following documents are submitted with and made a condition of this Bid: 

A. Required Bid security in the form of certified check, bank check or bid bond. 

B. List of Project References; 

C. Evidence of authority to do business in the state of the Project; or a written covenant to obtain 

such license within the time for acceptance of Bids; 

ARTICLE 8 – DEFINED TERMS 

8.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 

Bidders, the General Conditions, and the Supplementary Conditions. 

ARTICLE 9 – BID SUBMITTAL 

9.01 This Bid is submitted by:  

If Bidder is: 

 

An Individual 

 

 Name (typed or printed):         

 

 By:            

(Individual’s signature) 

 

 Doing business as:          

 

A Partnership 

 

 Partnership Name:          

 

 By:            

  (Signature of general partner -- attach evidence of authority to sign) 

 

 Name (typed or printed):         
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A Corporation 

 

 Corporation Name:          (SEAL) 

 

 State of Incorporation:       

 Type (General Business, Professional, Service, Limited Liability):_______ 

 

 By:            

 (Signature -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            

  (CORPORATE SEAL) 

 

 Attest            

 

Date of Qualification to do business in                                  Michigan   is 

____/____/____. 

 

A Joint Venture 

 

 Name of Joint Venture:         

 

 First Joint Venturer Name:         (SEAL) 

 

 

 By:            

  (Signature of first joint venture partner -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            

 

 

 Second Joint Venturer Name:       (SEAL) 

 

 

 By:            

  (Signature of second joint venture partner -- attach evidence of authority to sign) 

 

 Name (typed or printed):         

 

 Title:            
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(Each joint venturer must sign. The manner of signing for each individual, partnership, 

and corporation that is a party to the joint venture should be in the manner indicated 

above.) 

 

 

Bidder's Business Address                                                                                             

 

              

 

Phone No.:                                         Fax No.:    

E-mail:                                   .   

 

SUBMITTED on                         , 2018. 

 

State Contractor License No.     . [If applicable] 

 

 



NOTICE OF AWARD 
SECTION 00510 

City of Walled Lake, Michigan 

Greenaway Drain Enclosure   00510-1     January 2018 

Notice of Award 
 

 Date:  __                _____ 

 

Project: Greenaway Drain Enclosure  

Owner: City of Walled Lake, Michigan Owner's Contract No.: NA 

Contract: Greenaway Drain Enclosure  Engineer's Project No.: 17-019 

Bidder:                          

Bidder's Address:          

                                      

 

 You are notified that your Bid dated __                  ____on the above Contract has been considered. 

You are the Successful Bidder and are awarded a Contract for Ladd Road Sidewalk and related cross walk 

installations. 

 

The Contract Price of your Contract is __                                                                                                  ____ 

 

 3 copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award. 

 5 sets of the Drawings will be delivered separately or otherwise made available to you immediately. 

 You must comply with the following conditions precedent within [15] days of the date you receive this Notice 

of Award. 

  1. Deliver to the Owner [3] fully executed counterparts of the Contract Documents. 

  2. Deliver with the executed Contract Documents the Contract security [Bonds] as specified in the 

Instructions to Bidders (Article 20), General Conditions (Paragraph 5.01), and Supplementary 

Conditions (Paragraph SC-5.01). 

  3. Other conditions precedent: Deliver with the executed Contract documents the certificate of Insurance 

with Boss Engineering and Inspection Services Company named as additional insured’s.  

    

 Failure to comply with these conditions within the time specified will entitle Owner to consider you in default, 

annul this Notice of Award, and declare your Bid security forfeited.   

 Within ten days after you comply with the above conditions, Owner will return to you one fully executed 

counterpart of the Contract Documents. 

  City of Walled Lake, Michigan  
  Owner 

  By:   

  Authorized Signature- 

     

  Title 
Copy to Engineer 



AGREEMENT 
SECTION 00520 

City of Walled Lake, Michigan  

Greenaway Drain Enclosure                        00520-1     January 2018  

 

 

 

THIS AGREEMENT is by and between City of Walled Lake, Michigan 

 

(“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 

 

ARTICLE 1 – WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. 

The Work is generally described as follows: 

A. The WORK consists of rehabilitation of the parking lot of the City of Walled Lake’s 

Public Safety Campus to include removal and replacement of existing pavement; 

removal and replacement of curb and gutter; removal and replacement of concrete 

sidewalk; and the installation of storm sewers. 

ARTICLE 2 – PROJECT 

2.01 The PROJECT for which the Work under the Contract Documents may be the whole or 

only a part is generally described as follows: 

Greenaway Drain Enclosure  

Contract No. 17-019 

ARTICLE 3 – ENGINEER 

3.01 The Project has been designed by Boss Engineering Company, 3121 East Grand River 

Avenue, Howell, Michigan 48843 (Engineer), which is to act as Owner’s representative, 

assume all duties and responsibilities, and have the rights and authority assigned to 

Engineer in the Contract Documents in connection with the completion of the Work in 

accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and 

readiness for final payment as stated in the Contract Documents are of the essence of the 

Contract.  

4.02 Days to Achieve Substantial Completion and Final Payment 

A. The Work shall commence on or before August 7, 2017 and shall be completed and ready 

for final payment in accordance with Paragraph 14.07 of the General Conditions by 

August 25, 2017. 
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4.03 Liquidated Damages 

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 

above and that Owner will suffer financial loss if the Work is not completed within the 

times specified in Paragraph 4.02 above, plus any extensions thereof allowed in 

accordance with Article 12 of the General Conditions. The parties also recognize the 

delays, expense, and difficulties involved in proving in a legal or arbitration preceding 

the actual loss suffered by Owner if the Work is not completed on time. Accordingly, 

instead of requiring any such proof, Owner and Contractor agree that as liquidated 

damages for delay (but not as a penalty), Contractor shall pay Owner $350 for each day 

that expires after the time specified in Paragraph 4.02 above for Substantial Completion 

until the Work is substantially complete. After Substantial Completion, if Contractor 

shall neglect, refuse, or fail to complete the remaining Work within the Contract Time or 

any proper extension thereof granted by Owner, Contractor shall pay Owner $350 for 

each day that expires after the time specified in Paragraph 4.02 above for completion and 

readiness for final payment until the Work is completed and ready for final payment. 

 

ARTICLE 5 – CONTRACT PRICE 

 

5.01 Owner shall pay Contractor for completion of the Work in accordance with the Contract 

Documents an amount in current funds equal to the sum of the amounts determined 

pursuant to Paragraphs 5.01.A, 5.01.B, and 5.01.C below: 

A. For all Work other than Unit Price Work, a lump sum of:  $ N/A 

All specific cash allowances are included in the above price in accordance with Paragraph 

11.02 of the General Conditions. 

B. For all Unit Price Work, an amount equal to the sum of the established unit price for each 

separately identified item of Unit Price Work times the actual quantity of that item: 
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The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based 

on estimated quantities.  As provided in Paragraph 11.03 of the General Conditions, estimated 

quantities are not guaranteed, and determinations of actual quantities and classifications are to 

be made by Engineer as provided in Paragraph 9.07 of the General Conditions. 

 

C. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor shall submit Applications for Payment in accordance with Article 14 of the 

General Conditions. Applications for Payment will be processed by Engineer as provided 

in the General Conditions. 
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6.02 Progress Payments; Retainage 

A. Owner shall make progress payments on account of the Contract Price on the basis of 

Contractor’s Applications for Payment as provided in Paragraph 6.02.A.1 below. All 

such payments will be measured by the schedule of values established as provided in 

Paragraph 2.07.A of the General Conditions (and in the case of Unit Price Work based 

on the number of units completed) or, in the event there is no schedule of values, as 

provided in the General Requirements. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 

to the percentage indicated below but, in each case, less the aggregate of payments 

previously made and less such amounts as Engineer may determine or Owner may 

withhold, including but not limited to liquidated damages, in accordance with 

Paragraph 14.02 of the General Conditions. 

a. 90 percent of Work completed (with the balance being retainage).  

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 

payments to Contractor to 100 percent of the Work completed, less such amounts as 

Engineer shall determine in accordance with Paragraph 14.02.B.5 of the General 

Conditions and less 200 percent of Engineer’s estimate of the value of Work to be 

completed or corrected as shown on the tentative list of items to be completed or 

corrected attached to the certificate of Substantial Completion.  

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 14.07 

of the General Conditions, Owner shall pay the remainder of the Contract Price as 

recommended by Engineer as provided in said Paragraph 14.07. 

ARTICLE 7 – INTEREST 

7.01 All moneys not paid when due as provided in Article 14 of the General Conditions shall 

bear interest at the rate of the prevailing passbook savings account at the place of the 

project. 

7.02 Contractor’s Representations 

7.03 In order to induce Owner to enter into this Agreement, Contractor makes the following 

representations: 

A. Contractor has examined and carefully studied the Contract Documents and the other 

related data identified in the Bidding Documents. 

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, 

local, and Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and 

Regulations that may affect cost, progress, and performance of the Work. 
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D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface 

conditions at or contiguous to the Site and all drawings of physical conditions relating to 

existing surface or subsurface structures at the Site (except Underground Facilities), if 

any, that have been identified in Paragraph SC-4.02 of the Supplementary Conditions as 

containing reliable "technical data," and (2) reports and drawings of Hazardous 

Environmental Conditions, if any, at the Site that have been identified in Paragraph SC-

4.06 of the Supplementary Conditions as containing reliable "technical data." 

E. Contractor has considered the information known to Contractor; information commonly 

known to contractors doing business in the locality of the Site; information and 

observations obtained from visits to the Site; the Contract Documents; and the Site-

related reports and drawings identified in the Contract Documents, with respect to the 

effect of such information, observations, and documents on (1) the cost, progress, and 

performance of the Work; (2) the means, methods, techniques, sequences, and 

procedures of construction to be employed by Contractor, including any specific means, 

methods, techniques, sequences, and procedures of construction expressly required by 

the Contract Documents; and (3) Contractor’s safety precautions and programs.   

F. Based on the information and observations referred to in Paragraph 8.01.E above, 

Contractor does not consider that further examinations, investigations, explorations, 

tests, studies, or data are necessary for the performance of the Work at the Contract Price, 

within the Contract Times, and in accordance with the other terms and conditions of the 

Contract Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others 

at the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or 

discrepancies that Contractor has discovered in the Contract Documents, and the written 

resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to indicate and convey understanding 

of all terms and conditions for performance and furnishing of the Work. 

ARTICLE 8 – CONTRACT DOCUMENTS 

8.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to 8, inclusive). 

2. Performance bond (pages 1 to 4, inclusive). 

3. Payment bond (pages 1 to 3, inclusive). 

4. Other bonds  

a.       (pages       to      , inclusive). 
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5. General Conditions (pages 1 to 62, inclusive). 

6. Supplementary Conditions (pages 1 to 10, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Drawings consisting of 6 sheets with each sheet bearing the following general title: 

Greenaway Drain Enclosure [or] the Drawings listed on attached sheet index. 

9. Addenda Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages 1 to 6, inclusive) as included in Section 00410 of 

the specification. 

b. Documentation submitted by Contractor prior to Notice of Award (pages 

      to      , inclusive). 

c. [List other required attachments (if any), such as documents required by 

funding or lending agencies]. 

10. The following which may be delivered or issued on or after the Effective Date of the 

Agreement and are not attached hereto: 

a. Notice to Proceed (pages 1 to 1, inclusive). 

b. Work Change Directives. 

c. Change Orders. 

B. The documents listed in Paragraph 9.01.A are attached to this Agreement (except as 

expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided 

in Paragraph 3.04 of the General Conditions. 

ARTICLE 9 – MISCELLANEOUS 

9.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions 

and the Supplementary Conditions. 

9.02 Assignment of Contract 

A. No assignment by a party hereto of any rights under or interests in the Contract will be 

binding on another party hereto without the written consent of the party sought to be 

bound; and, specifically but without limitation, moneys that may become due and 

moneys that are due may not be assigned without such consent (except to the extent that 
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the effect of this restriction may be limited by law), and unless specifically stated to the 

contrary in any written consent to an assignment, no assignment will release or discharge 

the assignor from any duty or responsibility under the Contract Documents. 

9.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal 

representatives in respect to all covenants, agreements, and obligations contained in the 

Contract Documents. 

9.04 Severability 

A. Any provision or part of the Contract Documents held to be void or unenforceable under 

any Law or Regulation shall be deemed stricken, and all remaining provisions shall 

continue to be valid and binding upon Owner and Contractor, who agree that the Contract 

Documents shall be reformed to replace such stricken provision or part thereof with a 

valid and enforceable provision that comes as close as possible to expressing the intention 

of the stricken provision. 

9.05 Contractor’s Certifications 

A. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive 

practices in competing for or in executing the Contract.  For the purposes of this 

Paragraph 10.05: 

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of 

value likely to influence the action of a public official in the bidding process or in the 

Contract execution; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to 

influence the bidding process or the execution of the Contract to the detriment of 

Owner, (b) to establish Bid or Contract prices at artificial non-competitive levels, or 

(c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, 

with or without the knowledge of Owner, a purpose of which is to establish Bid prices 

at artificial, non-competitive levels; and 

4. “Coercive practice” means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in the bidding process or 

affect the execution of the Contract. 

9.06 Other Provisions-None 

IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have been 

delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have been 

identified by Owner and Contractor or on their behalf. 
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This Agreement will be effective on ____________________ (which is the Effective Date of the 

Agreement).   

 

   

OWNER:   CONTRACTOR 

City of Walled Lake, Michigan  . 

By:        By:        

Title:   Title:       

  

 (If Contractor is a corporation, a partnership, 

or a joint venture, attach evidence of authority 

to sign.) 

Attest:        Attest:       

Title:        Title:       

Address for giving notices:  Address for giving notices: 

City of Walled Lake, Michigan  . 

1499 E. West Maple Road   

Walled Lake, MI  48390   

  License No.:                                                            

(If Owner is a corporation, attach evidence  

of authority to sign. If Owner is a public body, attach 

evidence of authority to sign and resolution or other 

documents authorizing execution  

of this Agreement.) 

 

 

 

 

 

 

           (Where applicable) 

 

 Agent for service of process: 

       

 



NOTICE TO PROCEED 
SECTION 00550 
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Notice to Proceed 

  

Date:       

 

Project: Greenaway Drain Enclosure 

Owner: City of Walled Lake, Michigan Owner's Contract No.: NA 

Contract: Greenaway Drain Enclosure Engineer's Project No.:17-019 

Contractor:                       

Contractor's Address:      

                                         

 

 

You are notified that the Contract Times under the above Contract will commence to run on                                                            

_                            ___.  On or before that date, you are to start performing your obligations under 

the Contract Documents.  In accordance with Article 4 of the Agreement, the date of readiness for 

final payment is _                            ___. 

 

Before you may start any Work at the Site, Paragraph 2.01.B of the General Conditions provides 

that you and Owner must each deliver to the other (with copies to Engineer and other identified 

additional insured’s and loss payees) certificates of insurance and performance bonds which each 

is required to purchase and maintain in accordance with the Contract Documents. 

 

   

  Owner: City of Walled Lake, Michigan 

  Given by: 

  Authorized Signature  

   

  Title:  

   

  Date 

Copy to Engineer 



PERFORMANCE BOND 
SECTION 00610 
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PERFORMANCE BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of Business): 

              

              

              

OWNER (Name and Address):  

         

         

         

CONTRACT    

 Effective Date of Agreement:         

 Amount:         

 Description (Name and Location):       

    

BOND    

 Bond Number:         

 

Date (Not earlier than Effective Date of 

Agreement):        

 Amount:       

 Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause 

this Performance Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

     

       (Seal)   (Seal) 

 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

 By:        By:        

  Signature  Signature (Attach Power of Attorney) 

    

                 

  Print Name  Print Name 

    

                 

  Title  Title 

    

 Attest:        Attest:        

  Signature  Signature  

      

                

 Title  Title 

 

Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors, 

and assigns to Owner for the performance of the Contract, which is incorporated herein by reference. 

 

1. If Contractor performs the Contract, Surety and Contractor have no obligation under this Bond, except to 

participate in conferences as provided in Paragraph 2.1. 

 

2. If there is no Owner Default, Surety’s obligation under this Bond shall arise after: 

2.1 Owner has notified Contractor and Surety, at the addresses described in Paragraph 9 below, that 

Owner is considering declaring a Contractor Default and has requested and attempted to arrange a 

conference with Contractor and Surety to be held not later than 15 days after receipt of such notice 

to discuss methods of performing the Contract. If Owner, Contractor, and Surety agree, Contractor 

shall be allowed a reasonable time to perform the Contract, but such an agreement shall not waive 

Owner’s right, if any, subsequently to declare a Contractor Default; and 

2.2 Owner has declared a Contractor Default and formally terminated Contractor’s right to complete the 

Contract. Such Contractor Default shall not be declared earlier than 20 days after Contractor and 

Surety have received notice as provided in Paragraph 2.1; and 

2.3 Owner has agreed to pay the Balance of the Contract Price to: 

1. Surety in accordance with the terms of the Contract; or 

2. Another contractor selected pursuant to Paragraph 3.3 to perform the Contract. 

 

3. When Owner has satisfied the conditions of Paragraph 2, Surety shall promptly, and at Surety’s expense, 

take one of the following actions: 

 

3.1 Arrange for Contractor, with consent of Owner, to perform and complete the Contract; or 

3.2 Undertake to perform and complete the Contract itself, through its agents or through independent 

contractors; or 

3.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for a contract for 

performance and completion of the Contract, arrange for a contract to be prepared for execution by 

Owner and contractor selected with Owner’s concurrence, to be secured with performance and 

payment bonds executed by a qualified surety equivalent to the bonds issued on the Contract, and 

pay to Owner the amount of damages as described in Paragraph 5 in excess of the Balance of the 

Contract Price incurred by Owner resulting from Contractor Default; or 

3.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor, and with 

reasonable promptness under the circumstances:   

1. After investigation, determine the amount for which it may be liable to Owner and, as soon as 

practicable after the amount is determined, tender payment therefor to Owner; or 

2. Deny liability in whole or in part and notify Owner citing reasons therefor. 

 

4. If Surety does not proceed as provided in Paragraph 3 with reasonable promptness, Surety shall be deemed 

to be in default on this Bond 15 days after receipt of an additional written notice from Owner to Surety 

demanding that Surety perform its obligations under this Bond, and Owner shall be entitled to enforce any 

remedy available to Owner. If Surety proceeds as provided in Paragraph 3.4, and Owner refuses the payment 

tendered or Surety has denied liability, in whole or in part, without further notice Owner shall be entitled to 

enforce any remedy available to Owner. 
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5. After Owner has terminated Contractor’s right to complete the Contract, and if Surety elects to act under 

Paragraph 3.1, 3.2, or 3.3 above, then the responsibilities of Surety to Owner shall not be greater than those of 

Contractor under the Contract, and the responsibilities of Owner to Surety shall not be greater than those of 

Owner under the Contract. To the limit of the amount of this Bond, but subject to commitment by Owner of 

the Balance of the Contract Price to mitigation of costs and damages on the Contract, Surety is obligated 

without duplication for: 

 

5.1 The responsibilities of Contractor for correction of defective Work and completion of the Contract; 

5.2 Additional legal, design professional, and delay costs resulting from Contractor’s Default, and 

resulting from the actions of or failure to act of Surety under Paragraph 3; and 

5.3 Liquidated damages, or if no liquidated damages are specified in the Contract, actual damages caused 

by delayed performance or non-performance of Contractor. 

 

6. Surety shall not be liable to Owner or others for obligations of Contractor that are unrelated to the Contract, 

and the Balance of the Contract Price shall not be reduced or set off on account of any such unrelated 

obligations. No right of action shall accrue on this Bond to any person or entity other than Owner or its heirs, 

executors, administrators, or successors. 

 

7. Surety hereby waives notice of any change, including changes of time, to Contract or to related 

subcontracts, purchase orders, and other obligations. 

 

8. Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction 

in the location in which the Work or part of the Work is located, and shall be instituted within two years after 

Contractor Default or within two years after Contractor ceased working or within two years after Surety refuses 

or fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this paragraph 

are void or prohibited by law, the minimum period of limitation available to sureties as a defense in the 

jurisdiction of the suit shall be applicable. 

 

9. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address shown on the signature 

page. 

 

10. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory bond and not as a common 

law bond. 

 

11. Definitions. 

 

11.1 Balance of the Contract Price:  The total amount payable by Owner to Contractor under the Contract 

after all proper adjustments have been made, including allowance to Contractor of any amounts 

received or to be received by Owner in settlement of insurance or other Claims for damages to which 

Contractor is entitled, reduced by all valid and proper payments made to or on behalf of Contractor 

under the Contract.  

11.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including 

all Contract Documents and changes thereto.  

11.3 Contractor Default:  Failure of Contractor, which has neither been remedied nor waived, to perform 

or otherwise to comply with the terms of the Contract. 
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11.4 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 

as required by the Contract or to perform and complete or otherwise comply with the other terms 

thereof. 

 

FOR INFORMATION ONLY – (Name, Address and Telephone) 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other party): 
 



PAYMENT BOND 
SECTION 00615 
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PAYMENT BOND 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 

CONTRACTOR (Name and Address): SURETY (Name, and Address of Principal Place of 

Business): 

              

              

OWNER (Name and Address):  

         

         

CONTRACT    

 Effective Date of Agreement:         

 Amount:         

 Description (Name and Location):       

    

BOND    

 Bond Number:         

 

Date (Not earlier than Effective Date of 

Agreement):        

 Amount:       

 Modifications to this Bond Form:       

    

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each 

cause this Payment Bond to be duly executed by an authorized officer, agent, or representative. 

    

CONTRACTOR AS PRINCIPAL SURETY  

   

       (Seal)    (Seal) 

 Contractor's Name and Corporate Seal  Surety’s Name and Corporate Seal 

 

By:        By:       

 Signature  Signature (Attach Power of Attorney) 

   

               

 Print Name  Print Name 

   

               

 Title  Title 

   

Attest:        Attest:       

 Signature  Signature 

    

               

 Title  Title 
 

Note:  Provide execution by additional parties, such as joint venturers, if necessary. 
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1. Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, 

successors, and assigns to Owner to pay for labor, materials, and equipment furnished by Claimants for use in 

the performance of the Contract, which is incorporated herein by reference.  

2. With respect to Owner, this obligation shall be null and void if Contractor: 

2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants, and 

2.2 Defends, indemnifies, and holds harmless Owner from all claims, demands, liens, or suits alleging 

non-payment by Contractor by any person or entity who furnished labor, materials, or equipment for 

use in the performance of the Contract, provided Owner has promptly notified Contractor and Surety 

(at the addresses described in Paragraph 12) of any claims, demands, liens, or suits and tendered 

defense of such claims, demands, liens, or suits to Contractor and Surety, and provided there is no 

Owner Default. 

3. With respect to Claimants, this obligation shall be null and void if Contractor promptly makes payment, 

directly or indirectly, for all sums due. 

4. Surety shall have no obligation to Claimants under this Bond until: 

4.1 Claimants who are employed by or have a direct contract with Contractor have given notice to Surety 

(at the address described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a 

claim is being made under this Bond and, with substantial accuracy, the amount of the claim. 

 

4.2 Claimants who do not have a direct contract with Contractor: 

1. Have furnished written notice to Contractor and sent a copy, or notice thereof, to Owner, within 

90 days after having last performed labor or last furnished materials or equipment included in the 

claim stating, with substantial accuracy, the amount of the claim and the name of the party to whom 

the materials or equipment were furnished or supplied, or for whom the labor was done or 

performed; and 

2. Have either received a rejection in whole or in part from Contractor, or not received within 30 days 

of furnishing the above notice any communication from Contractor by which Contractor had 

indicated the claim will be paid directly or indirectly; and 

3. Not having been paid within the above 30 days, have sent a written notice to Surety (at the address 

described in Paragraph 12) and sent a copy, or notice thereof, to Owner, stating that a claim is 

being made under this Bond and enclosing a copy of the previous written notice furnished to 

Contractor. 

5. If a notice by a Claimant required by Paragraph 4 is provided by Owner to Contractor or to Surety, that is 

sufficient compliance. 

6. Reserved.   

7. Surety’s total obligation shall not exceed the amount of this Bond, and the amount of this Bond shall be 

credited for any payments made in good faith by Surety. 

8. Amounts owed by Owner to Contractor under the Contract shall be used for the performance of the 

Contract and to satisfy claims, if any, under any performance bond. By Contractor furnishing and Owner 

accepting this Bond, they agree that all funds earned by Contractor in the performance of the Contract are 

dedicated to satisfy obligations of Contractor and Surety under this Bond, subject to Owner’s priority to use 

the funds for the completion of the Work. 

9. Surety shall not be liable to Owner, Claimants, or others for obligations of Contractor that are unrelated to 

the Contract. Owner shall not be liable for payment of any costs or expenses of any Claimant under this Bond, 

and shall have under this Bond no obligations to make payments to, give notices on behalf of, or otherwise 



City of Walled Lake, Michigan 

Greenaway Drain Enclosure        00615-3     January 2018 

have obligations to Claimants under this Bond. 

10. Surety hereby waives notice of any change, including changes of time, to the Contract or to related 

subcontracts, purchase orders, and other obligations. 

11. No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent 

jurisdiction in the location in which the Work or part of the Work is located or after the expiration of one year 

from the date (1) on which the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) 

on which the last labor or service was performed by anyone or the last materials or equipment were furnished 

by anyone under the Contract, whichever of (1) or (2) first occurs. If the provisions of this paragraph are void 

or prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of 

the suit shall be applicable. 

12. Notice to Surety, Owner, or Contractor shall be mailed or delivered to the addresses shown on the signature 

page. Actual receipt of notice by Surety, Owner, or Contractor, however accomplished, shall be sufficient 

compliance as of the date received at the address shown on the signature page. 

13. When this Bond has been furnished to comply with a statutory requirement in the location where the 

Contract was to be performed, any provision in this Bond conflicting with said statutory requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory requirement shall be deemed 

incorporated herein. The intent is that this Bond shall be construed as a statutory Bond and not as a common 

law bond.  

14. Upon request of any person or entity appearing to be a potential beneficiary of this Bond, Contractor shall 

promptly furnish a copy of this Bond or shall permit a copy to be made. 

15. Definitions 

15.1 Claimant:  An individual or entity having a direct contract with Contractor, or with a first-tier 

subcontractor of Contractor, to furnish labor, materials, or equipment for use in the performance of 

the Contract. The intent of this Bond shall be to include without limitation in the terms “labor, 

materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, telephone service, or 

rental equipment used in the Contract, architectural and engineering services required for 

performance of the Work of Contractor and Contractor’s subcontractors, and all other items for which 

a mechanic’s lien may be asserted in the jurisdiction where the labor, materials, or equipment were 

furnished. 

15.2 Contract:  The agreement between Owner and Contractor identified on the signature page, including 

all Contract Documents and changes thereto. 

15.3 Owner Default:  Failure of Owner, which has neither been remedied nor waived, to pay Contractor 

as required by the Contract, or to perform and complete or otherwise comply with the other terms 

thereof. 

 

 

 

FOR INFORMATION ONLY – (Name, Address, and Telephone) 

Surety Agency or Broker: 

Owner’s Representative (Engineer or other): 
 



APPLICATION FOR PAYMENT CERTIFICATE 
SECTION 00620 
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CONTRACTOR'S APPLICATION FOR PAYMENT NO. ___________  

CONTRACTOR:__________________________. TITLE: ________________________________________ 

OWNER:   City of Walled Lake, Michigan ______                 CONTRACT NO.:      17-019 

Substantial Completion Date: _________________  Final Completion Date:    

 

Application is made for payment for the Work shown below, accomplished through the date of  ______________ 

1. Original Contract Sum $ ___________________ 

2. Net Change by Change Order $ ___________________ 

3. Current Contract Amount (line 1 + line 2) $ ___________________ 

4. Work Complete (from summary sheet)         ___________ %  $ ___________________ 

5. Stored Materials (from summary sheet, if applicable) $ ___________________ 

6. Less     _________ %   Retainage $  _________________  

7. Less 10% Retainage - Stored Materials $  _________________  

8. Total Retainage (line 6 + 7) $ ___________________ 

9. Amount Due to Date (line 4 + 5 - 8) $ ___________________ 
 

10. Less Previous Payments (from summary sheet) $ ___________________ 

11. Amount Due This Application (line 9-10) $ __________________ 

CONTRACTOR'S Certification: 

The undersigned CONTRACTOR certifies that: (1) all previous progress payments received from OWNER on account of 

Work done under the Contract referred to above have been applied to discharge in full all obligations of CONTRACTOR 

incurred in connection with Work covered by prior Applications for Payment; (2) title to all Work, materials and equipment 

incorporated in said Work or otherwise listed in or covered by this Application for Payment will pass to OWNER at time of 

payment free and clear of all liens, claims, security interest and encumbrances (except such as are covered by Bond 

acceptable to OWNER indemnifying OWNER against any such lien, claim, security interest or encumbrance); and (3) all 

Work covered by this Application for Payment is in accordance with the Contract Documents and not defective as that term 

is defined in the Contract Documents. 

ATTACHMENTS TO THIS CERTIFICATION: 

 ___  Summary Sheet  ___  Change Order Summary  ___  Stored Material Summary 

 ___ Other _______________________________________________________________________________ 

CONTRACTOR: 

By: ______________________________________________  Date: _______________ 

Payment to CONTRACTOR of the amount shown in line 11 above is recommended by ENGINEER, 

Boss Engineering. 

By: ______________________________________________  Date: ______________  

APPROVED: OWNER 

By: ______________________________________________  Date: ______________  



CERTIFICATES OF INSURANCE 
SECTION 00623 
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Attach Certificates of Insurance to This page. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
END OF SECTION 



CERTIFICATE OF SUBSTANTIAL COMPLETION 
SECTION 00625 

 

City of Walled Lake, Michigan  
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Certificate of Substantial Completion 
 

Project: Greenaway Drain Enclosure 

Owner: City of Walled Lake, Michigan Owner's Contract No.: NA 

Contract: Greenaway Drain Enclosure Engineer's Project No.: 17-019 

  
This Certificate of Substantial Completion applies to: 

 All Work under the Contract Documents:  The following specified portions of the Work: 

 

  

  

 

   

 Date of Substantial Completion 

 

The Work to which this Certificate applies has been inspected by authorized representatives of Owner, 

Contractor, and Engineer, and found to be substantially complete.  The Date of Substantial Completion 

of the Project or portion thereof designated above is hereby declared and is also the date of 

commencement of applicable warranties required by the Contract Documents, except as stated below. 

 

A tentative list of items to be completed or corrected is attached hereto.  This list may not be all-inclusive, 

and the failure to include any items on such list does not alter the responsibility of the Contractor to 

complete all Work in accordance with the Contract Documents. 

 

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, 

heat, utilities, insurance and warranties shall be as provided in the Contract Documents except as 

amended as follows: 

 Amended Responsibilities  Not Amended   

Owner's Amended Responsibilities: 

 

 

 

Contractor's Amended Responsibilities: 
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The following documents are attached to and made part of this Certificate: 

 

 

 

This Certificate does not constitute an acceptance of Work not in accordance with the Contract 

Documents nor is it a release of Contractor's obligation to complete the Work in accordance with the 

Contract Documents. 

   

   

Executed by Engineer  Date 

   

Accepted by Contractor  Date 

   

Accepted by Owner  Date 

 



CERTIFICATE OF FINAL COMPLETION 
SECTION 00627 
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Contract Greenaway Drain Enclosure 

Contract No.  17-019 

Date Issued:   

OWNER City of Walled Lake, Michigan 

CONTRACTOR   

This Certificate of Final Completion applies to all Work under the Contract Documents or to the 

following specified parts thereof: 

 

 

 

The Work to which this Certificate applies has been inspected by authorized representatives of OWNER, 

CONTRACTOR and ENGINEER, in accordance with Paragraph 14.06 of the General Conditions, and 

that Work is hereby declared to be finally complete in accordance with the Contract Documents on 

  

 DATE OF FINAL COMPLETION   

 

CONTRACTOR'S general warranty and guarantee period commences on     

and terminates on    . 

CONTRACTOR'S special warranty and guarantee are: 

_____________________warranty and guarantee period commences on _____ and terminates on 

______________. 

_____________________warranty and guarantee period commences on _____ and terminates on 

______________. 
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This certificate does not constitute an acceptance of Work not in accordance with the Contract 
Documents nor is it a release of CONTRACTOR'S obligation to correct defective Work in 
accordance with the General Conditions of the Contract Documents. 

Executed by ENGINEER on ____        

        Date 

 

  ________Boss Engineering      

  ENGINEER 

 

  By: _________________________________________________  

(Authorized Signature)  

 

CONTRACTOR accepts this Certificate of Final Completion on __________________________   

             Date 

 

  ________            

  CONTRACTOR 

 

  By: _________________________________________________  

(Authorized Signature)  

 

OWNER accepts this Certificate of Final Completion on __________________________   

            Date 

  

________City of Walled Lake      

  OWNER 

 

  By: _________________________________________________  

(Authorized Signature)  

 

 



GENERAL CONDITIONS 
SECTION 00700 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital 

letters, the terms listed below will have the meanings indicated which are applicable to both the 

singular and plural thereof. In addition to terms specifically defined, terms with initial capital 

letters in the Contract Documents include references to identified articles and paragraphs, and the 

titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the provisions 

of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by Contractor. 

Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, 

Hazardous Waste, or Radioactive Material in such quantities or circumstances that may 

present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 



City of Walled Lake, Michigan  

Greenaway Drain Enclosure                                       00700-3                                                    January 2018 

 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 

27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or more 

volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative 

of some portion of the Work and which establish the standards by which such portion of the 

Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related construction 

activities. 
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39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 

40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and certain 

administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) 

is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a 

specified part thereof) can be utilized for the purposes for which it is intended. The terms 

“substantially complete” and “substantially completed” as applied to all or part of the Work 

refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, material man, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 

be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, manholes, 

vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing 

such facilities, including those that convey electricity, gases, steam, liquid petroleum products, 

telephone or other communications, cable television, water, wastewater, storm water, other 

liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, all 

as required by the Contract Documents. 
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51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 

addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface 

or physical conditions under which the Work is to be performed or to emergencies. A Work 

Change Directive will not change the Contract Price or the Contract Times but is evidence that 

the parties expect that the change ordered or documented by a Work Change Directive will be 

incorporated in a subsequently issued Change Order following negotiations by the parties as 

to its effect, if any, on the Contract Price or Contract Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment by 

Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is not 

intended to and shall not be effective to assign to Engineer any duty or authority to supervise 

or direct the performance of the Work, or any duty or authority to undertake responsibility 

contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is unsatisfactory, 

faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall mean 

to put into use or place in final position said services, materials, or equipment complete and 

ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 

also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or any 

additional insured may reasonably request) which Contractor and Owner respectively are required 

to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. 

No Work shall be done at the Site prior to the date on which the Contract Times commence to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and 

others as appropriate will be held to establish a working understanding among the parties as to the 

Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop 

Drawings and other submittals, processing Applications for Payment, and maintaining required 

records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer 

as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall 

have an additional 10 days to make corrections and adjustments and to complete and resubmit the 

schedules. No progress payment shall be made to Contractor until acceptable schedules are 

submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 

Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 
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the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, 

services, materials, or equipment that reasonably may be inferred from the Contract Documents 

or from prevailing custom or trade usage as being required to produce the indicated result will be 

provided whether or not specifically called for, at no additional cost to Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set forth 

in the Contract Documents. No such provision or instruction shall be effective to assign to 

Owner, Engineer, or any of their officers, directors, members, partners, employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of 

the Work or any duty or authority to undertake responsibility inconsistent with the provisions 

of the Contract Documents. 

3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 
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1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation, (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by one 

of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual knowledge 

thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result in 

violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the 

Work or to modify the terms and conditions thereof by either a Change Order or a Work Change 

Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 

1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  
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3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other 

documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the Contract. 

Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for 

record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are limited 

to the printed copies (also known as hard copies). Files in electronic media format of text, data, 

graphics, or other types are furnished only for the convenience of the receiving party. Any 

conclusion or information obtained or derived from such electronic files will be at the user’s sole 

risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 

govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting from 

the use of software application packages, operating systems, or computer hardware differing from 

those used by the data’s creator. 

ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 

permanent structures or permanent changes in existing facilities. If Contractor and Owner are 
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unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 
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2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) 

of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that 

the existence of such differing subsurface or physical condition causes an increase or decrease 

in Contractor’s cost of, or time required for, performance of the Work; subject, however, to 

the following: 

a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; 

and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract Price 

will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 

contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made 

therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any of their 
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officers, directors, members, partners, employees, agents, consultants, or subcontractors shall 

be liable to Contractor for any claims, costs, losses, or damages (including but not limited to 

all fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) sustained by Contractor on or in connection with 

any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on information 

and data furnished to Owner or Engineer by the owners of such Underground Facilities, including 

Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall have 

full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not 

shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 

consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract 

Documents and that Contractor did not know of and could not reasonably have been expected 
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to be aware of or to have anticipated. If Owner and Contractor are unable to agree on 

entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or 

Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 

10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior written 

approval of Owner. Contractor shall report to Engineer whenever any reference point or property 

monument is lost or destroyed or requires relocation because of necessary changes in grades or 

locations, and shall be responsible for the accurate replacement or relocation of such reference 

points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at the 

Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible for 

a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 
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immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by Paragraph 

6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 

writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain 

a qualified expert to evaluate such condition or take corrective action, if any.  Promptly after 

consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to 

timely obtain required permits and provide Contractor the written notice required by Paragraph 

4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has been 

rendered safe for the resumption of Work; or (ii) specifying any special conditions under which 

such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement to or 

on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as 

a result of such Work stoppage or such special conditions under which Work is agreed to be 

resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, 

then Owner may order the portion of the Work that is in the area affected by such condition to be 

deleted from the Work. If Owner and Contractor cannot agree as to entitlement to or on the amount 

or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such 

portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. 

Owner may have such deleted portion of the Work performed by Owner’s own forces or others in 

accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 

Contractor, Subcontractors, and Engineer, and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them from and against all 

claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 

costs) arising out of or relating to a Hazardous Environmental Condition, provided that such 

Hazardous Environmental Condition:  (i) was not shown or indicated in the Drawings or 

Specifications or identified in the Contract Documents to be included within the scope of the 

Work, and (ii) was not created by Contractor or by anyone for whom Contractor is responsible. 

Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual or entity from 

and against the consequences of that individual’s or entity’s own negligence. 

H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom 

Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify 
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any individual or entity from and against the consequences of that individual’s or entity’s own 

negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year after 

the date when final payment becomes due or until completion of the correction period specified in 

Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or by 

the Contract Documents. Contractor shall also furnish such other bonds as are required by the 

Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise 

by Laws or Regulations, and shall be executed by such sureties as are named in the list of 

“Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by 

an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s authority 

to bind the surety.  The evidence of authority shall show that it is effective on the date the agent 

or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases 

to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and 

Engineer and shall, within 20 days after the event giving rise to such notification, provide another 

bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies 

for the limits and coverage’s so required. Such surety and insurance companies shall also meet 

such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee identified 

in the Supplementary Conditions, certificates of insurance (and other evidence of insurance 

requested by Owner or any other additional insured) which Contractor is required to purchase and 

maintain. 
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B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee identified 

in the Supplementary Conditions, certificates of insurance (and other evidence of insurance 

requested by Contractor or any other additional insured) which Owner is required to purchase and 

maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance from 

the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain 

such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 

a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible 

property wherever located, including loss of use resulting there from; and 

6. claims for damages because of bodily injury or death of any person or property damage arising 

out of the ownership, maintenance or use of any motor vehicle. 
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B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insured’s (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insured’s, and include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insured’s, and the insurance afforded to these additional insured’s shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverage’s and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary Conditions 

to whom a certificate of insurance has been issued (and the certificates of insurance furnished 

by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may be 

correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter.   

5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 
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(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, each of whom is deemed to have an insurable interest and shall be listed as a loss payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as may 

be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to whom 

a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor and to 

each other loss payee to whom a certificate of insurance has been issued and will contain waiver 

provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work 

to the extent of any deductible amounts that are identified in the Supplementary Conditions. The 
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risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, 

or others suffering any such loss, and if any of them wishes property insurance coverage within 

the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property insurance 

policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 

the cost thereof will be charged to Contractor by appropriate Change Order. Prior to 

commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not 

such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or 

causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 

event of payment of any loss or damage the insurers will have no rights of recovery against any of 

the insured’s or loss payees thereunder. Owner and Contractor waive all rights against each other 

and their respective officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them for all losses and damages caused by, arising out of or 

resulting from any of the perils or causes of loss covered by such policies and any other property 

insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 

and Engineer, and all other individuals or entities identified in the Supplementary Conditions as 

loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them) under such policies for losses and damages so caused. 

None of the above waivers shall extend to the rights that any party making such waiver may have 

to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so 

issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and any 

of them for: 

1. loss due to business interruption, loss of use, or other consequential loss extending beyond 

direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 

resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained 

on the completed Project or part thereof by Owner during partial utilization pursuant to 

Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 

payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 
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of any such loss, damage, or consequential loss, the insurers will have no rights of recovery against 

Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 

shall deposit in a separate account any money so received and shall distribute it in accordance with 

such agreement as the parties in interest may reach. If no other special agreement is reached, the 

damaged Work shall be repaired or replaced, the moneys so received applied on account thereof, 

and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 

the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner’s 

exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with 

the insurers in accordance with such agreement as the parties in interest may reach. If no such 

agreement among the parties in interest is reached, Owner as fiduciary shall adjust and settle the 

loss with the insurers and, if required in writing by any party in interest, Owner as fiduciary shall 

give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of 

the bonds or insurance required to be purchased and maintained by the other party in accordance 

with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party 

shall so notify the other party in writing within 10 days after receipt of the certificates (or other 

evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to 

the other such additional information in respect of insurance provided as the other may reasonably 

request. If either party does not purchase or maintain all of the bonds and insurance required of 

such party by the Contract Documents, such party shall notify the other party in writing of such 

failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change 

in the required coverage. Without prejudice to any other right or remedy, the other party may elect 

to obtain equivalent bonds or insurance to protect such other party’s interests at the expense of the 

party who was required to provide such coverage, and a Change Order shall be issued to adjust 

the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. 

The insurers providing the property insurance shall consent by endorsement on the policy or 

policies, but the property insurance shall not be canceled or permitted to lapse on account of any 

such partial use or occupancy. 
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ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such 

attention thereto and applying such skills and expertise as may be necessary to perform the Work 

in accordance with the Contract Documents. Contractor shall be solely responsible for the means, 

methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated in 

and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the 

Site shall be performed during regular working hours. Contractor will not permit the performance 

of Work on a Saturday, Sunday, or any legal holiday without Owner’s written consent (which will 

not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment 

and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 

start-up, and completion of the Work. 

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, 

cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as 

otherwise may be provided in the Contract Documents. 
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6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless the 

specification or description contains or is followed by words reading that no like, equivalent, or 

“or-equal” item or no substitution is permitted, other items of material or equipment or material 

or equipment of other Suppliers may be submitted to Engineer for review under the circumstances 

described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed 

by Contractor is functionally equal to that named and sufficiently similar so that no change in 

related Work will be required, it may be considered by Engineer as an “or-equal” item, in 

which case review and approval of the proposed item may, in Engineer’s sole discretion, be 

accomplished without compliance with some or all of the requirements for approval of 

proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of 

material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, strength, 

and design characteristics;  

2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 
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2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 

c) whether incorporation or use of the proposed substitute item in connection with the 

Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 
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4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate each 

proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until 

Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 

substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 

writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall reimburse 

Owner for the reasonable charges of Engineer for evaluating each such proposed substitute. 

Contractor shall also reimburse Owner for the reasonable charges of Engineer for making changes 

in the Contract Documents (or in the provisions of any other direct contract with Owner) resulting 

from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, 

against whom Owner may have reasonable objection. Contractor shall not be required to employ 

any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work 

against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified 

date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in 

accordance with the Supplementary Conditions, Owner’s acceptance (either in writing or by 

failing to make written objection thereto by the date indicated for acceptance or objection in the 

Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other 
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individual or entity so identified may be revoked on the basis of reasonable objection after due 

investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 

Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in 

the cost occasioned by such replacement, and an appropriate Change Order will be issued. No 

acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 

initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject 

defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier 

or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, 

Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct 

or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 

Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 

Contractor, Engineer, and all other individuals or entities identified in the Supplementary 

Conditions to be listed as insured’s or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work. If the insurers 

on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 

Contractor will obtain the same. 
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6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a particular 

invention, design, process, product, or device is specified in the Contract Documents for use in the 

performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is subject 

to patent rights or copyrights calling for the payment of any license fee or royalty to others, the 

existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless 

Contractor, and its officers, directors, members, partners, employees, agents, consultants, and 

subcontractors from and against all claims, costs, losses, and damages (including but not limited 

to all fees and charges of engineers, architects, attorneys, and other professionals, and all court or 

arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent 

rights or copyrights incident to the use in the performance of the Work or resulting from the 

incorporation in the Work of any invention, design, process, product, or device specified in the 

Contract Documents, but not identified as being subject to payment of any license fee or royalty 

to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to any infringement of patent rights or copyrights incident to the use in the performance 

of the Work or resulting from the incorporation in the Work of any invention, design, process, 

product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 

such permits and licenses. Contractor shall pay all governmental charges and inspection fees 

necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 

if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 

owners for connections for providing permanent service to the Work. 

6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring 

Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited 

to all fees and charges of engineers, architects, attorneys, and other professionals and all court or 
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arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it 

shall not be Contractor’s responsibility to make certain that the Specifications and Drawings are 

in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor’s 

obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such 

adjustment, a Claim may be made therefore as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or other 

materials or equipment. Contractor shall assume full responsibility for any damage to any such 

land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting 

from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by 

any such owner or occupant against Owner, Engineer, or any other party indemnified 

hereunder to the extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work Contractor 

shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other 

debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to 

applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 
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remove from the Site all tools, appliances, construction equipment and machinery, and surplus 

materials and shall restore to original condition all property not designated for alteration by the 

Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of all 

approved Shop Drawings will be available to Engineer for reference. Upon completion of the 

Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 

Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall take 

all necessary precautions for the safety of, and shall provide the necessary protection to prevent 

damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 

roadways, structures, utilities, and Underground Facilities not designated for removal, 

relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons 

or property, or to the protection of persons or property from damage, injury, or loss; and shall erect 

and maintain all necessary safeguards for such safety and protection. Contractor shall notify 

owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, 

relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  The 

Supplementary Conditions identify any Owner’s safety programs that are applicable to the Work. 



City of Walled Lake, Michigan  

Greenaway Drain Enclosure                                       00700-30                                                    January 2018 

 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage 

or loss attributable to the fault of Drawings or Specifications or to the acts or omissions of Owner 

or Engineer or anyone employed by any of them, or anyone for whose acts any of them may be 

liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of 

Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly 

employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise 

expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and supervising 

of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 

required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 
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1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, 

specified performance and design criteria, materials, and similar data to show Engineer the 

services, materials, and equipment Contractor proposes to provide and to enable Engineer 

to review the information for the limited purposes required by Paragraph 6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, and 

similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the indicated 

application, fabrication, shipping, handling, storage, assembly, and installation pertaining 

to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for means, 

methods, techniques, sequences, and procedures of construction, and safety precautions 

and programs incident thereto. 

2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 

Contractor’s obligations under the Contract Documents with respect to Contractor’s review 

and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract Documents. 

This notice shall be both a written communication separate from the Shop Drawings or Sample 
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submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample 

submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 

to determine if the items covered by the submittals will, after installation or incorporation in 

the Work, conform to the information given in the Contract Documents and be compatible 

with the design concept of the completed Project as a functioning whole as indicated by the 

Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) 

or to safety precautions or programs incident thereto. The review and approval of a separate 

item as such will not indicate approval of the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 

variation from the requirements of the Contract Documents unless Contractor has complied 

with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each 

such variation by specific written notation thereof incorporated in or accompanying the Shop 

Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 

responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 

6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract 

Documents and will not be defective. Engineer and its officers, directors, members, partners, 

employees, agents, consultants, and subcontractors shall be entitled to rely on representation of 

Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 
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1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 

the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 

attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom but only to the 

extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the Work 

or anyone for whose acts any of them may be liable . 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 
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other individual or entity under workers’ compensation acts, disability benefit acts, or other 

employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 

consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 

injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services 

are required to carry out Contractor’s responsibilities for construction means, methods, techniques, 

sequences and procedures. Contractor shall not be required to provide professional services in 

violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, Owner 

and Engineer will specify all performance and design criteria that such services must satisfy. 

Contractor shall cause such services or certifications to be provided by a properly licensed 

professional, whose signature and seal shall appear on all drawings, calculations, specifications, 

certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings 

and other submittals related to the Work designed or certified by such professional, if prepared by 

others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the 

services, certifications or approvals performed by such design professionals, provided Owner and 

Engineer have specified to Contractor all performance and design criteria that such services must 

satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and design 

drawings will be only for the limited purpose of checking for conformance with performance and 

design criteria given and the design concept expressed in the Contract Documents. Engineer’s 

review and approval of Shop Drawings and other submittals (except design calculations and design 

drawings) will be only for the purpose stated in Paragraph 6.17.D.1. 

E. Contractor shall not be responsible for the adequacy of the performance or design criteria required 

by the Contract Documents. 
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ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefore, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefore as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with theirs. 

Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly 

connect or otherwise make its several parts come together and properly integrate with such other 

work. Contractor shall not endanger any work of others by cutting, excavating, or otherwise 

altering such work; provided, however, that Contractor may cut or alter others' work with the 

written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor in 

said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 

by others under this Article 7, Contractor shall inspect such other work and promptly report to 

Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for integration 

with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 

B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination. 
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7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor 

is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by 

Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 

to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and tests 

of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 

insurance are set forth in Article 5. 
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8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of Contractor’s 

executed Work. Based on information obtained during such visits and observations, Engineer, for 

the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the 

Contract Documents. Engineer will not be required to make exhaustive or continuous inspections 
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on the Site to check the quality or quantity of the Work. Engineer’s efforts will be directed toward 

providing for Owner a greater degree of confidence that the completed Work will conform 

generally to the Contract Documents. On the basis of such visits and observations, Engineer will 

keep Owner informed of the progress of the Work and will endeavor to guard Owner against 

defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 

of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 

control, or have authority over or be responsible for Contractor’s means, methods, techniques, 

sequences, or procedures of construction, or the safety precautions and programs incident thereto, 

or for any failure of Contractor to comply with Laws and Regulations applicable to the 

performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and responsibilities 

of any such Resident Project Representative and assistants will be as provided in the 

Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 

Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the Site 

who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 

Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 

Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 

extent, if any, of any such adjustment, a Claim may be made therefore as provided in 

Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract Documents 

or that will prejudice the integrity of the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. Engineer will also have authority to require special 

inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is 

fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 

such matters before rendering a written decision thereon (by recommendation of an Application 

for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 

as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 

and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 

the Work, and the interpretation of the requirements of the Contract Documents pertaining to the 

performance of the Work, will be referred initially to Engineer in writing within 30 days of the 

event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the Contract 

Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date of 

Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 

purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision of 

the Contract Documents nor any decision made by Engineer in good faith either to exercise or not 
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exercise such authority or responsibility or the undertaking, exercise, or performance of any 

authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, 

tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other 

individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 

tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 

only be to determine generally that their content complies with the requirements of, and in the case 

of certificates of inspections, tests, and approvals that the results certified indicate compliance 

with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefore as provided in Paragraph 

10.05. 



City of Walled Lake, Michigan  

Greenaway Drain Enclosure                                       00700-41                                                    January 2018 

 

10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract 

Times with respect to any work performed that is not required by the Contract Documents as 

amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an 

emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in 

Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 

required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 

correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing 

any such Change Order, an appeal may be taken from any such decision in accordance with 

the provisions of the Contract Documents and applicable Laws and Regulations, but during 

any such appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as 

provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not limited 

to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event. The opposing 

party shall submit any response to Engineer and the claimant within 30 days after receipt of the 

claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 

deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke 

the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment 

in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to 

Contractor will be only those additional or incremental costs required because of the change in the 

Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in 

writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of 

the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and shall include 

only the following items: 

1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work 

under schedules of job classifications agreed upon by Owner and Contractor. Such employees 
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shall include, without limitation, superintendents, foremen, and other personnel employed full 

time on the Work. Payroll costs for employees not employed full time on the Work shall be 

apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not 

be limited to, salaries and wages plus the cost of fringe benefits, which shall include social 

security contributions, unemployment, excise, and payroll taxes, workers’ compensation, 

health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable 

thereto. The expenses of performing Work outside of regular working hours, on Saturday, 

Sunday, or legal holidays, shall be included in the above to the extent authorized by Owner. 

2. Cost of all materials and equipment furnished and incorporated in the Work, including costs 

of transportation and storage thereof, and Suppliers’ field services required in connection 

therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with 

Contractor with which to make payments, in which case the cash discounts shall accrue to 

Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and 

equipment shall accrue to Owner, and Contractor shall make provisions so that they may be 

obtained. 

3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If 

required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable 

to Owner and Contractor and shall deliver such bids to Owner, who will then determine, with 

the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that 

the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor’s 

Cost of the Work and fee shall be determined in the same manner as Contractor’s Cost of the 

Work and fee as provided in this Paragraph 11.01. 

4. Costs of special consultants (including but not limited to engineers, architects, testing 

laboratories, surveyors, attorneys, and accountants) employed for services specifically related 

to the Work. 

5. Supplemental costs including the following: 

a. The proportion of necessary transportation, travel, and subsistence expenses of 

Contractor’s employees incurred in discharge of duties connected with the Work. 

b. Cost, including transportation and maintenance, of all materials, supplies, equipment, 

machinery, appliances, office, and temporary facilities at the Site, and hand tools not 

owned by the workers, which are consumed in the performance of the Work, and cost, less 

market value, of such items used but not consumed which remain the property of 

Contractor. 

c. Rentals of all construction equipment and machinery, and the parts thereof whether rented 

from Contractor or others in accordance with rental agreements approved by Owner with 

the advice of Engineer, and the costs of transportation, loading, unloading, assembly, 

dismantling, and removal thereof. All such costs shall be in accordance with the terms of 

said rental agreements. The rental of any such equipment, machinery, or parts shall cease 

when the use thereof is no longer necessary for the Work. 
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d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor 

is liable, as imposed by Laws and Regulations. 

e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone 

directly or indirectly employed by any of them or for whose acts any of them may be liable, 

and royalty payments and fees for permits and licenses. 

f. Losses and damages (and related expenses) caused by damage to the Work, not 

compensated by insurance or otherwise, sustained by Contractor in connection with the 

performance of the Work (except losses and damages within the deductible amounts of 

property insurance established in accordance with Paragraph 5.06.D), provided such losses 

and damages have resulted from causes other than the negligence of Contractor, any 

Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts 

any of them may be liable. Such losses shall include settlements made with the written 

consent and approval of Owner. No such losses, damages, and expenses shall be included 

in the Cost of the Work for the purpose of determining Contractor’s fee. 

g. The cost of utilities, fuel, and sanitary facilities at the Site. 

h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the 

Site, express and courier services, and similar petty cash items in connection with the 

Work. 

i. The costs of premiums for all bonds and insurance Contractor is required by the Contract 

Documents to purchase and maintain. 

B. Costs Excluded: The term Cost of the Work shall not include any of the following items: 

1. Payroll costs and other compensation of Contractor’s officers, executives, principals (of 

partnerships and sole proprietorships), general managers, safety managers, engineers, 

architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, 

expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the 

Site or in Contractor’s principal or branch office for general administration of the Work and 

not specifically included in the agreed upon schedule of job classifications referred to in 

Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be 

considered administrative costs covered by the Contractor’s fee. 

2. Expenses of Contractor’s principal and branch offices other than Contractor’s office at the 

Site. 

3. Any part of Contractor’s capital expenses, including interest on Contractor’s capital employed 

for the Work and charges against Contractor for delinquent payments. 

4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly 

employed by any of them or for whose acts any of them may be liable, including but not limited 

to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and 

making good any damage to property. 
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5. Other overhead or general expense costs of any kind and the costs of any item not specifically 

and expressly included in Paragraphs 11.01.A. 

C. Contractor’s Fee:  When all the Work is performed on the basis of cost-plus, Contractor’s fee 

shall be determined as set forth in the Agreement. When the value of any Work covered by a 

Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of 

Cost of the Work, Contractor’s fee shall be determined as set forth in Paragraph 12.01.C. 

D. Documentation:  Whenever the Cost of the Work for any purpose is to be determined pursuant to 

Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in 

accordance with generally accepted accounting practices and submit in a form acceptable to 

Engineer an itemized cost breakdown together with supporting data. 

11.02 Allowances 

A. It is understood that Contractor has included in the Contract Price all allowances so named in the 

Contract Documents and shall cause the Work so covered to be performed for such sums and by 

such persons or entities as may be acceptable to Owner and Engineer. 

B. Cash Allowances: 

1. Contractor agrees that: 

a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of 

materials and equipment required by the allowances to be delivered at the Site, and all 

applicable taxes; and 

b. Contractor’s costs for unloading and handling on the Site, labor, installation, overhead, 

profit, and other expenses contemplated for the cash allowances have been included in the 

Contract Price and not in the allowances, and no demand for additional payment on 

account of any of the foregoing will be valid. 

C. Contingency Allowance: 

1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover 

unanticipated costs. 

D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer 

to reflect actual amounts due Contractor on account of Work covered by allowances, and the 

Contract Price shall be correspondingly adjusted. 

11.03 Unit Price Work 

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, 

initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to 

the sum of the unit price for each separately identified item of Unit Price Work times the estimated 

quantity of each item as indicated in the Agreement. 
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B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the 

purpose of comparison of Bids and determining an initial Contract Price. Determinations of the 

actual quantities and classifications of Unit Price Work performed by Contractor will be made by 

Engineer subject to the provisions of Paragraph 9.07. 

C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to 

cover Contractor’s overhead and profit for each separately identified item. 

D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance 

with Paragraph 10.05 if: 

1. the quantity of any item of Unit Price Work performed by Contractor differs materially and 

significantly from the estimated quantity of such item indicated in the Agreement; and  

2. there is no corresponding adjustment with respect to any other item of Work; and 

3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of 

having incurred additional expense or Owner believes that Owner is entitled to a decrease in 

Contract Price and the parties are unable to agree as to the amount of any such increase or 

decrease. 

ARTICLE 12 – CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 

12.01 Change of Contract Price 

A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Price shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the 

Contract Price will be determined as follows: 

1. where the Work involved is covered by unit prices contained in the Contract Documents, by 

application of such unit prices to the quantities of the items involved (subject to the provisions 

of Paragraph 11.03); or 

2. where the Work involved is not covered by unit prices contained in the Contract Documents, 

by a mutually agreed lump sum (which may include an allowance for overhead and profit not 

necessarily in accordance with Paragraph 12.01.C.2); or 

3. where the Work involved is not covered by unit prices contained in the Contract Documents 

and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the 

Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor’s fee for 

overhead and profit (determined as provided in Paragraph 12.01.C). 

C. Contractor’s Fee:  The Contractor’s fee for overhead and profit shall be determined as follows: 

1. a mutually acceptable fixed fee; or  
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2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various 

portions of the Cost of the Work: 

a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor’s fee shall be 

15 percent; 

b. for costs incurred under Paragraph 11.01.A.3, the Contractor’s fee shall be five percent;  

c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and 

no fixed fee is agreed upon, the intent of Paragraphs 12.01.C.2.a and 12.01.C.2.b is that 

the Subcontractor who actually performs the Work, at whatever tier, will be paid a fee of 

15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 

11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a fee of 

five percent of the amount paid to the next lower tier Subcontractor; 

d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 

11.01.A.5, and 11.01.B;  

e. the amount of credit to be allowed by Contractor to Owner for any change which results 

in a net decrease in cost will be the amount of the actual net decrease in cost plus a 

deduction in Contractor’s fee by an amount equal to five percent of such net decrease; and  

f. when both additions and credits are involved in any one change, the adjustment in 

Contractor’s fee shall be computed on the basis of the net change in accordance with 

Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive. 

12.02 Change of Contract Times 

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the 

Contract Times shall be based on written notice submitted by the party making the Claim to the 

Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05. 

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment 

in the Contract Times will be determined in accordance with the provisions of this Article 12. 

12.03 Delays 

A. Where Contractor is prevented from completing any part of the Work within the Contract Times 

due to delay beyond the control of Contractor, the Contract Times will be extended in an amount 

equal to the time lost due to such delay if a Claim is made therefore as provided in Paragraph 

12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or 

neglect by Owner, acts or neglect of utility owners or other contractors performing other work as 

contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God. 

B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as 

contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or 

interferes with the performance or progress of the Work, then Contractor shall be entitled to an 

equitable adjustment in the Contract Price or the Contract Times, or both. Contractor’s entitlement 
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to an adjustment of the Contract Times is conditioned on such adjustment being essential to 

Contractor’s ability to complete the Work within the Contract Times. 

C. If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, 

abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the 

control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, 

then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment 

is essential to Contractor’s ability to complete the Work within the Contract Times. Such an 

adjustment shall be Contractor’s sole and exclusive remedy for the delays described in this 

Paragraph 12.03.C. 

D. Owner, Engineer, and their officers, directors, members, partners, employees, agents, consultants, 

or subcontractors shall not be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor 

on or in connection with any other project or anticipated project. 

E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays 

within the control of Contractor. Delays attributable to and within the control of a Subcontractor 

or Supplier shall be deemed to be delays within the control of Contractor. 

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF 

DEFECTIVE WORK 

13.01 Notice of Defects 

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be 

given to Contractor. Defective Work may be rejected, corrected, or accepted as provided in this 

Article 13. 

13.02 Access to Work 

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent 

testing laboratories, and governmental agencies with jurisdictional interests will have access to the 

Site and the Work at reasonable times for their observation, inspection, and testing. Contractor 

shall provide them proper and safe conditions for such access and advise them of Contractor’s 

safety procedures and programs so that they may comply therewith as applicable. 

13.03 Tests and Inspections 

A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, 

tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required 

inspections or tests. 

B. Owner shall employ and pay for the services of an independent testing laboratory to perform all 

inspections, tests, or approvals required by the Contract Documents except: 

1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below; 
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2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 

13.04.B shall be paid as provided in Paragraph 13.04.C; and 

3. as otherwise specifically provided in the Contract Documents. 

C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) 

specifically to be inspected, tested, or approved by an employee or other representative of such 

public body, Contractor shall assume full responsibility for arranging and obtaining such 

inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the 

required certificates of inspection or approval. 

D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection 

with any inspections, tests, or approvals required for Owner’s and Engineer’s acceptance of 

materials or equipment to be incorporated in the Work; or acceptance of materials, mix designs, 

or equipment submitted for approval prior to Contractor’s purchase thereof for incorporation in 

the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to 

Owner and Engineer. 

E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by 

Contractor without written concurrence of Engineer, Contractor shall, if requested by Engineer, 

uncover such Work for observation. 

F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor’s expense unless 

Contractor has given Engineer timely notice of Contractor’s intention to cover the same and 

Engineer has not acted with reasonable promptness in response to such notice. 

13.04 Uncovering Work 

A. If any Work is covered contrary to the written request of Engineer, it must, if requested by 

Engineer, be uncovered for Engineer’s observation and replaced at Contractor’s expense. 

B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or 

inspected or tested by others, Contractor, at Engineer’s request, shall uncover, expose, or otherwise 

make available for observation, inspection, or testing as Engineer may require, that portion of the 

Work in question, furnishing all necessary labor, material, and equipment. 

C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory 

replacement or reconstruction (including but not limited to all costs of repair or replacement of 

work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If 

the parties are unable to agree as to the amount thereof, Owner may make a Claim therefore as 

provided in Paragraph 10.05. 

D. If the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the 

Contract Price or an extension of the Contract Times, or both, directly attributable to such 

uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the 



City of Walled Lake, Michigan  

Greenaway Drain Enclosure                                       00700-50                                                    January 2018 

 

parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim 

therefore as provided in Paragraph 10.05. 

13.05 Owner May Stop the Work 

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable 

materials or equipment, or fails to perform the Work in such a way that the completed Work will 

conform to the Contract Documents, Owner may order Contractor to stop the Work, or any portion 

thereof, until the cause for such order has been eliminated; however, this right of Owner to stop 

the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit 

of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, 

or employee or agent of any of them. 

13.06 Correction or Removal of Defective Work 

A. Promptly after receipt of written notice, Contractor shall correct all defective Work, whether or 

not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it 

from the Project and replace it with Work that is not defective. Contractor shall pay all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 

costs) arising out of or relating to such correction or removal (including but not limited to all costs 

of repair or replacement of work of others). 

B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, 

Contractor shall take no action that would void or otherwise impair Owner’s special warranty and 

guarantee, if any, on said Work. 

13.07 Correction Period 

A. If within one year after the date of Substantial Completion (or such longer period of time as may 

be prescribed by the terms of any applicable special guarantee required by the Contract 

Documents) or by any specific provision of the Contract Documents, any Work is found to be 

defective, or if the repair of any damages to the land or areas made available for Contractor’s use 

by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to 

be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner’s 

written instructions: 

1. repair such defective land or areas; or  

2. correct such defective Work; or 

3. if the defective Work has been rejected by Owner, remove it from the Project and replace it 

with Work that is not defective, and  

4. Satisfactorily correct or repair or remove and replace any damage to other Work, to the work 

of others or other land or areas resulting therefrom. 
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B. If Contractor does not promptly comply with the terms of Owner’s written instructions, or in an 

emergency where delay would cause serious risk of loss or damage, Owner may have the defective 

Work corrected or repaired or may have the rejected Work removed and replaced. All claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute resolution 

costs) arising out of or relating to such correction or repair or such removal and replacement 

(including but not limited to all costs of repair or replacement of work of others) will be paid by 

Contractor. 

C. In special circumstances where a particular item of equipment is placed in continuous service 

before Substantial Completion of all the Work, the correction period for that item may start to run 

from an earlier date if so provided in the Specifications. 

D. Where defective Work (and damage to other Work resulting there from) has been corrected or 

removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to 

such Work will be extended for an additional period of one year after such correction or removal 

and replacement has been satisfactorily completed. 

E. Contractor’s obligations under this Paragraph 13.07 are in addition to any other obligation or 

warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for, or a 

waiver of, the provisions of any applicable statute of limitation or repose. 

13.08 Acceptance of Defective Work 

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, 

prior to Engineer’s recommendation of final payment, Engineer) prefers to accept it, Owner may 

do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all 

fees and charges of engineers, architects, attorneys, and other professionals and all court or 

arbitration or other dispute resolution costs) attributable to Owner’s evaluation of and 

determination to accept such defective Work (such costs to be approved by Engineer as to 

reasonableness) and for the diminished value of the Work to the extent not otherwise paid by 

Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer’s 

recommendation of final payment, a Change Order will be issued incorporating the necessary 

revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an 

appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. 

If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefore as 

provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate 

amount will be paid by Contractor to Owner. 

13.09 Owner May Correct Defective Work 

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective 

Work, or to remove and replace rejected Work as required by Engineer in accordance with 

Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract 

Documents, or if Contractor fails to comply with any other provision of the Contract Documents, 

Owner may, after seven days written notice to Contractor, correct, or remedy any such deficiency. 
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B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed 

expeditiously. In connection with such corrective or remedial action, Owner may exclude 

Contractor from all or part of the Site, take possession of all or part of the Work and suspend 

Contractor’s services related thereto, take possession of Contractor’s tools, appliances, 

construction equipment and machinery at the Site, and incorporate in the Work all materials and 

equipment stored at the Site or for which Owner has paid Contractor but which are stored 

elsewhere. Contractor shall allow Owner, Owner’s representatives, agents and employees, 

Owner’s other contractors, and Engineer and Engineer’s consultants access to the Site to enable 

Owner to exercise the rights and remedies under this Paragraph. 

C. All claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this 

Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued 

incorporating the necessary revisions in the Contract Documents with respect to the Work; and 

Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable 

to agree as to the amount of the adjustment, Owner may make a Claim therefore as provided in 

Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs 

of repair, or replacement of work of others destroyed or damaged by correction, removal, or 

replacement of Contractor’s defective Work. 

D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the 

performance of the Work attributable to the exercise by Owner of Owner’s rights and remedies 

under this Paragraph 13.09. 

ARTICLE 14 – PAYMENTS TO CONTRACTOR AND COMPLETION 

14.01 Schedule of Values 

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for 

progress payments and will be incorporated into a form of Application for Payment acceptable to 

Engineer. Progress payments on account of Unit Price Work will be based on the number of units 

completed. 

14.02 Progress Payments 

A. Applications for Payments: 

1. At least 20 days before the date established in the Agreement for each progress payment (but 

not more often than once a month), Contractor shall submit to Engineer for review an 

Application for Payment filled out and signed by Contractor covering the Work completed as 

of the date of the Application and accompanied by such supporting documentation as is 

required by the Contract Documents. If payment is requested on the basis of materials and 

equipment not incorporated in the Work but delivered and suitably stored at the Site or at 

another location agreed to in writing, the Application for Payment shall also be accompanied 

by a bill of sale, invoice, or other documentation warranting that Owner has received the 

materials and equipment free and clear of all Liens and evidence that the materials and 
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equipment are covered by appropriate property insurance or other arrangements to protect 

Owner’s interest therein, all of which must be satisfactory to Owner. 

2. Beginning with the second Application for Payment, each Application shall include an 

affidavit of Contractor stating that all previous progress payments received on account of the 

Work have been applied on account to discharge Contractor’s legitimate obligations associated 

with prior Applications for Payment. 

3. The amount of retainage with respect to progress payments will be as stipulated in the 

Agreement. 

B. Review of Applications: 

1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in 

writing a recommendation of payment and present the Application to Owner or return the 

Application to Contractor indicating in writing Engineer’s reasons for refusing to recommend 

payment. In the latter case, Contractor may make the necessary corrections and resubmit the 

Application. 

2. Engineer’s recommendation of any payment requested in an Application for Payment will 

constitute a representation by Engineer to Owner, based on Engineer’s observations of the 

executed Work as an experienced and qualified design professional, and on Engineer’s review 

of the Application for Payment and the accompanying data and schedules, that to the best of 

Engineer’s knowledge, information and belief: 

a. the Work has progressed to the point indicated; 

b. the quality of the Work is generally in accordance with the Contract Documents (subject 

to an evaluation of the Work as a functioning whole prior to or upon Substantial 

Completion, the results of any subsequent tests called for in the Contract Documents, a 

final determination of quantities and classifications for Unit Price Work under Paragraph 

9.07, and any other qualifications stated in the recommendation); and 

c. the conditions precedent to Contractor’s being entitled to such payment appear to have 

been fulfilled in so far as it is Engineer’s responsibility to observe the Work. 

3. By recommending any such payment Engineer will not thereby be deemed to have represented 

that: 

a. inspections made to check the quality or the quantity of the Work as it has been performed 

have been exhaustive, extended to every aspect of the Work in progress, or involved 

detailed inspections of the Work beyond the responsibilities specifically assigned to 

Engineer in the Contract Documents; or  

b. there may not be other matters or issues between the parties that might entitle Contractor 

to be paid additionally by Owner or entitle Owner to withhold payment to Contractor. 
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4. Neither Engineer’s review of Contractor’s Work for the purposes of recommending payments 

nor Engineer’s recommendation of any payment, including final payment, will impose 

responsibility on Engineer: 

a. to supervise, direct, or control the Work, or 

b. for the means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or 

c. for Contractor’s failure to comply with Laws and Regulations applicable to Contractor’s 

performance of the Work, or 

d. to make any examination to ascertain how or for what purposes Contractor has used the 

moneys paid on account of the Contract Price, or  

e. to determine that title to any of the Work, materials, or equipment has passed to Owner 

free and clear of any Liens. 

5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer’s 

opinion, it would be incorrect to make the representations to Owner stated in 

Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because 

of subsequently discovered evidence or the results of subsequent inspections or tests, revise or 

revoke any such payment recommendation previously made, to such extent as may be 

necessary in Engineer’s opinion to protect Owner from loss because: 

a. the Work is defective, or completed Work has been damaged, requiring correction or 

replacement; 

b. the Contract Price has been reduced by Change Orders; 

c. Owner has been required to correct defective Work or complete Work in accordance with 

Paragraph 13.09; or 

d. Engineer has actual knowledge of the occurrence of any of the events enumerated in 

Paragraph 15.02.A. 

C. Payment Becomes Due: 

1. Ten days after presentation of the Application for Payment to Owner with Engineer’s 

recommendation, the amount recommended will (subject to the provisions of Paragraph 

14.02.D) become due, and when due will be paid by Owner to Contractor. 

D. Reduction in Payment: 

1. Owner may refuse to make payment of the full amount recommended by Engineer because: 

a. claims have been made against Owner on account of Contractor’s performance or 

furnishing of the Work; 
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b. Liens have been filed in connection with the Work, except where Contractor has delivered 

a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens; 

c. there are other items entitling Owner to a set-off against the amount recommended; or 

d. Owner has actual knowledge of the occurrence of any of the events enumerated in 

Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A. 

2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will 

give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such 

action and promptly pay Contractor any amount remaining after deduction of the amount so 

withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment 

thereto agreed to by Owner and Contractor, when Contractor remedies the reasons for such 

action. 

3. Upon a subsequent determination that Owner’s refusal of payment was not justified, the 

amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 

14.02.C.1 and subject to interest as provided in the Agreement. 

14.03 Contractor’s Warranty of Title 

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any 

Application for Payment, whether incorporated in the Project or not, will pass to Owner no later 

than the time of payment free and clear of all Liens. 

14.04 Substantial Completion 

A. When Contractor considers the entire Work ready for its intended use Contractor shall notify 

Owner and Engineer in writing that the entire Work is substantially complete (except for items 

specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of 

Substantial Completion. 

B. Promptly after Contractor’s notification, Owner, Contractor, and Engineer shall make an 

inspection of the Work to determine the status of completion. If Engineer does not consider the 

Work substantially complete, Engineer will notify Contractor in writing giving the reasons 

therefore. 

C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative 

certificate of Substantial Completion which shall fix the date of Substantial Completion. There 

shall be attached to the certificate a tentative list of items to be completed or corrected before final 

payment. Owner shall have seven days after receipt of the tentative certificate during which to 

make written objection to Engineer as to any provisions of the certificate or attached list. If, after 

considering such objections, Engineer concludes that the Work is not substantially complete, 

Engineer will, within 14 days after submission of the tentative certificate to Owner, notify 

Contractor in writing, stating the reasons therefore. If, after consideration of Owner’s objections, 

Engineer considers the Work substantially complete, Engineer will, within said 14 days, execute 

and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a 

revised tentative list of items to be completed or corrected) reflecting such changes from the 
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tentative certificate as Engineer believes justified after consideration of any objections from 

Owner. 

D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver 

to Owner and Contractor a written recommendation as to division of responsibilities pending final 

payment between Owner and Contractor with respect to security, operation, safety, and protection 

of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner 

and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer’s 

issuing the definitive certificate of Substantial Completion, Engineer’s aforesaid recommendation 

will be binding on Owner and Contractor until final payment. 

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial 

Completion subject to allowing Contractor reasonable access to remove its property and complete 

or correct items on the tentative list. 

14.05 Partial Utilization 

A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially 

completed part of the Work which has specifically been identified in the Contract Documents, or 

which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part 

of the Work that can be used by Owner for its intended purpose without significant interference 

with Contractor’s performance of the remainder of the Work, subject to the following conditions: 

1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any 

such part of the Work which Owner believes to be ready for its intended use and substantially 

complete. If and when Contractor agrees that such part of the Work is substantially complete, 

Contractor, Owner, and Engineer will follow the procedures of Paragraph 14.04.A through D 

for that part of the Work. 

2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers 

any such part of the Work ready for its intended use and substantially complete and request 

Engineer to issue a certificate of Substantial Completion for that part of the Work. 

3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall 

make an inspection of that part of the Work to determine its status of completion. If Engineer 

does not consider that part of the Work to be substantially complete, Engineer will notify 

Owner and Contractor in writing giving the reasons therefore. If Engineer considers that part 

of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with 

respect to certification of Substantial Completion of that part of the Work and the division of 

responsibility in respect thereof and access thereto. 

4. No use or occupancy or separate operation of part of the Work may occur prior to compliance 

with the requirements of Paragraph 5.10 regarding property insurance. 

14.06 Final Inspection 

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, 

Engineer will promptly make a final inspection with Owner and Contractor and will notify 
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Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete 

or defective. Contractor shall immediately take such measures as are necessary to complete such 

Work or remedy such deficiencies. 

14.07 Final Payment 

A. Application for Payment: 

1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections 

identified during the final inspection and has delivered, in accordance with the Contract 

Documents, all maintenance and operating instructions, schedules, guarantees, bonds, 

certificates or other evidence of insurance, certificates of inspection, marked-up record 

documents (as provided in Paragraph 6.12), and other documents, Contractor may make 

application for final payment following the procedure for progress payments. 

2. The final Application for Payment shall be accompanied (except as previously delivered) by: 

a. all documentation called for in the Contract Documents, including but not limited to the 

evidence of insurance required by Paragraph 5.04.B.6; 

b. consent of the surety, if any, to final payment;  

c. a list of all Claims against Owner that Contractor believes are unsettled; and  

d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights 

arising out of or Liens filed in connection with the Work. 

3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved 

by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor 

that:  (i) the releases and receipts include all labor, services, material, and equipment for which 

a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness 

connected with the Work for which Owner might in any way be responsible, or which might 

in any way result in liens or other burdens on Owner's property, have been paid or otherwise 

satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, 

Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner 

against any Lien. 

B. Engineer’s Review of Application and Acceptance: 

1. If, on the basis of Engineer’s observation of the Work during construction and final inspection, 

and Engineer’s review of the final Application for Payment and accompanying documentation 

as required by the Contract Documents, Engineer is satisfied that the Work has been completed 

and Contractor’s other obligations under the Contract Documents have been fulfilled, 

Engineer will, within ten days after receipt of the final Application for Payment, indicate in 

writing Engineer’s recommendation of payment and present the Application for Payment to 

Owner for payment. At the same time Engineer will also give written notice to Owner and 

Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, 

Engineer will return the Application for Payment to Contractor, indicating in writing the 
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reasons for refusing to recommend final payment, in which case Contractor shall make the 

necessary corrections and resubmit the Application for Payment. 

C. Payment Becomes Due: 

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying 

documentation, the amount recommended by Engineer, less any sum Owner is entitled to set 

off against Engineer’s recommendation, including but not limited to liquidated damages, will 

become due and will be paid by Owner to Contractor. 

14.08 Final Completion Delayed 

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if 

Engineer so confirms, Owner shall, upon receipt of Contractor’s final Application for Payment 

(for Work fully completed and accepted) and recommendation of Engineer, and without 

terminating the Contract, make payment of the balance due for that portion of the Work fully 

completed and accepted. If the remaining balance to be held by Owner for Work not fully 

completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have 

been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of 

the balance due for that portion of the Work fully completed and accepted shall be submitted by 

Contractor to Engineer with the Application for such payment. Such payment shall be made under 

the terms and conditions governing final payment, except that it shall not constitute a waiver of 

Claims. 

14.09 Waiver of Claims 

A. The making and acceptance of final payment will constitute: 

1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled 

Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from 

failure to comply with the Contract Documents or the terms of any special guarantees specified 

therein, or from Contractor’s continuing obligations under the Contract Documents; and 

2. a waiver of all Claims by Contractor against Owner other than those previously made in 

accordance with the requirements herein and expressly acknowledged by Owner in writing as 

still unsettled. 

ARTICLE 15 – SUSPENSION OF WORK AND TERMINATION 

15.01 Owner May Suspend Work 

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period 

of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will 

fix the date on which Work will be resumed. Contractor shall resume the Work on the date so 

fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the 

Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim 

therefor as provided in Paragraph 10.05. 
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15.02 Owner May Terminate for Cause 

A. The occurrence of any one or more of the following events will justify termination for cause: 

1. Contractor’s persistent failure to perform the Work in accordance with the Contract 

Documents (including, but not limited to, failure to supply sufficient skilled workers or 

suitable materials or equipment or failure to adhere to the Progress Schedule established under 

Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04); 

2. Contractor’s disregard of Laws or Regulations of any public body having jurisdiction; 

3. Contractor’s repeated disregard of the authority of Engineer; or 

4. Contractor’s violation in any substantial way of any provisions of the Contract Documents. 

B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving 

Contractor (and surety) seven days written notice of its intent to terminate the services of 

Contractor: 

1. exclude Contractor from the Site, and take possession of the Work and of all Contractor’s 

tools, appliances, construction equipment, and machinery at the Site, and use the same to the 

full extent they could be used by Contractor (without liability to Contractor for trespass or 

conversion);  

2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has 

paid Contractor but which are stored elsewhere; and  

3. complete the Work as Owner may deem expedient. 

C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive 

any further payment until the Work is completed. If the unpaid balance of the Contract Price 

exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess 

will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, 

Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by 

Owner will be reviewed by Engineer as to their reasonableness and, when so approved by 

Engineer, incorporated in a Change Order. When exercising any rights or remedies under this 

Paragraph, Owner shall not be required to obtain the lowest price for the Work performed. 

D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor’s services will not be terminated if 

Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure 

to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of 

said notice. 

E. Where Contractor’s services have been so terminated by Owner, the termination will not affect 

any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. 
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Any retention or payment of moneys due Contractor by Owner will not release Contractor from 

liability. 

F. If and to the extent that Contractor has provided a performance bond under the provisions of 

Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of 

Paragraphs 15.02.B and 15.02.C. 

15.03 Owner May Terminate For Convenience 

A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and 

without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, 

Contractor shall be paid for (without duplication of any items): 

1. completed and acceptable Work executed in accordance with the Contract Documents prior to 

the effective date of termination, including fair and reasonable sums for overhead and profit 

on such Work; 

2. expenses sustained prior to the effective date of termination in performing services and 

furnishing labor, materials, or equipment as required by the Contract Documents in connection 

with uncompleted Work, plus fair and reasonable sums for overhead and profit on such 

expenses; 

3. all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, 

Suppliers, and others; and 

4. reasonable expenses directly attributable to termination. 

B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic 

loss arising out of or resulting from such termination. 

15.04 Contractor May Stop Work or Terminate 

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive 

days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on 

any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days 

to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days 

written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such 

suspension or failure within that time, terminate the Contract and recover from Owner payment 

on the same terms as provided in Paragraph 15.03. 

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer 

has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has 

failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven 

days after written notice to Owner and Engineer, stop the Work until payment is made of all such 

amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are not 

intended to preclude Contractor from making a Claim under Paragraph 10.05 for an adjustment in 
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Contract Price or Contract Times or otherwise for expenses or damage directly attributable to 

Contractor’s stopping the Work as permitted by this Paragraph. 

ARTICLE 16 – DISPUTE RESOLUTION 

16.01 Methods and Procedures 

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a 

decision under Paragraph 10.05 before such decision becomes final and binding. The mediation 

will be governed by the Construction Industry Mediation Rules of the American Arbitration 

Association in effect as of the Effective Date of the Agreement. The request for mediation shall 

be submitted in writing to the American Arbitration Association and the other party to the 

Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E. 

B. Owner and Contractor shall participate in the mediation process in good faith. The process shall 

be concluded within 60 days of filing of the request. The date of termination of the mediation shall 

be determined by application of the mediation rules referenced above. 

C. If the Claim is not resolved by mediation, Engineer’s action under Paragraph 10.05.C or a denial 

pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after 

termination of the mediation unless, within that time period, Owner or Contractor: 

1. elects in writing to invoke any dispute resolution process provided for in the Supplementary 

Conditions; or 

2. agrees with the other party to submit the Claim to another dispute resolution process; or 

3. gives written notice to the other party of the intent to submit the Claim to a court of competent 

jurisdiction. 

ARTICLE 17 – MISCELLANEOUS 

17.01 Giving Notice 

A. Whenever any provision of the Contract Documents requires the giving of written notice, it will 

be deemed to have been validly given if: 

1. delivered in person to the individual or to a member of the firm or to an officer of the 

corporation for whom it is intended; or 

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address 

known to the giver of the notice. 

17.02 Computation of Times 

A. When any period of time is referred to in the Contract Documents by days, it will be computed to 

exclude the first and include the last day of such period. If the last day of any such period falls on 

a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, 

such day will be omitted from the computation. 
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17.03 Cumulative Remedies 

A. The duties and obligations imposed by these General Conditions and the rights and remedies 

available hereunder to the parties hereto are in addition to, and are not to be construed in any way 

as a limitation of, any rights and remedies available to any or all of them which are otherwise 

imposed or available by Laws or Regulations, by special warranty or guarantee, or by other 

provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if 

repeated specifically in the Contract Documents in connection with each particular duty, 

obligation, right, and remedy to which they apply. 

17.04 Survival of Obligations 

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given 

in accordance with the Contract Documents, as well as all continuing obligations indicated in the 

Contract Documents, will survive final payment, completion, and acceptance of the Work or 

termination or completion of the Contract or termination of the services of Contractor. 

17.05 Controlling Law 

A. This Contract is to be governed by the law of the state in which the Project is located. 

17.06 Headings 

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of 

these General Conditions.  
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Supplementary Conditions 

 

These Supplementary Conditions amend or supplement the Standard General Conditions of the 

Construction Contract, 2017-207. All provisions which are not so amended or supplemented remain 

in full force and effect. 

The terms used in these Supplementary Conditions have the meanings stated in the General 

Conditions. Additional terms used in these Supplementary Conditions have the meanings stated 

below, which are applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used 

in the General Conditions, with the prefix "SC" added thereto. 

  

SC-2.02 Delete Paragraph 2.02.A in its entirety and insert the following in its place: 

A. Owner shall furnish to Contractor up to five printed or hard copies of the 

Drawings and Project Manual and one set in electronic format. Additional 

copies will be furnished upon request at the cost of reproduction. 

SC-4.05 Delete Paragraphs 4.05.A in its entirety and insert the following: 

A. Owner shall provide engineering surveys to establish reference points for 

construction which in Engineer’s judgment are necessary to enable 

Contractor to proceed with the Work. Owner shall be responsible for 

laying out the Work one time for line and grade. Contractor shall protect 

and preserve the established reference points and property monuments, 

and construction layout stakes. Contractor shall make no changes or 

relocations without the prior written approval of Owner. Contractor shall 

report to Engineer whenever any reference point, property monument, or 

construction layout stake is lost or destroyed. The Contractor will be 

responsible for the cost of replacement of lost or destroyed reference 

points, property monuments or construction layout stakes. Owner shall 

be responsible for costs of additional survey staking required because of 

necessary changes in grades or locations, and shall be responsible for the 

accurate replacement or relocation of such reference points or property 

monuments by professionally qualified personnel. 
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SC-4.06 In addition to Paragraphs 4.06.A and 4.06.B, insert the following: 

A. The following environmental reports from Applied Environmental, Inc. 

may be reviewed by scheduled appointment at Walled Lake City Hall, 

1499 E. West Maple Road, Walled Lake, MI, Ph (248) 624-4847: 

a. Section 7A Compliance Analysis, July 2010,  

b. Phase I Environmental Site Assessment, August 2015, 

B. “Technical data” is as provided per reports listed in SC-406A.  Potential 

contaminated organic material on west ditch bank is being removed, and 

site surface contamination is being capped by City prior to construction.  

No contamination issues are anticipated for this project. 

SC-5.01 Delete Paragraph 5.01.A in it’s entirety and insert the following: 

A. Contractor shall furnish performance and payment bonds, each in an amount 

at least equal to the Contract Price as security for the faithful performance 

and payment of all of Contractor’s obligations under the Contract 

Documents. These bonds shall remain in effect until one year after the date 

when final payment becomes due or until completion of the correction period 

specified in Paragraph 13.07, whichever is later, except as provided otherwise 

by Laws or Regulations or by the Contract Documents. Contractor shall also 

furnish such other bonds as are required by the Contract Documents. 

SC-5.04 Add the following new paragraph immediately after Paragraph 5.04.B: 

C. The limits of liability for the insurance required by Paragraph 5.04 of the 

General Conditions shall provide coverage for not less than the following 

amounts or greater where required by Laws and Regulations: 

1. Workers’ Compensation, and related coverages under Paragraphs 

5.04.A.1 and A.2 of the General Conditions: 

a. State: Statutory 

b. Applicable Federal 

(e.g., Longshoreman’s): Statutory 

c. Employer’s Liability: $1,000,000 

2. Contractor’s General Liability under Paragraphs 5.04.A.3 through A.6 

of the General Conditions which shall include completed operations and 

product liability coverages and eliminate the exclusion with respect to 

property under the care, custody and control of Contractor: 

a. General Aggregate $1,000,000 
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b. Products - Completed 

Operations Aggregate $1,000,000 

c. Personal and Advertising 

Injury $1,000,000 

d. Each Occurrence 

(Bodily Injury and 

Property Damage) $1,000,000 

e. Property Damage liability insurance will provide 

Explosion, Collapse, and Under-ground coverages 

where applicable. 

f. Excess or Umbrella Liability 

 General Aggregate $3,000,000 

 Each Occurrence $3,000,000 

3. Automobile Liability under Paragraph 5.04.A.6 of the General 

Conditions: 

a. Bodily Injury: 

Each person  $500,000 

Each Accident $1,000,000 

b. Property Damage: 

Each Accident $500,000 

 

4. The Contractual Liability coverage required by Paragraph 5.04.B.4 of 

the General Conditions shall provide coverage for not less than the 

following amounts: 

a. Bodily Injury: 

Each person  $500,000 

Each Accident $1,000,000 

b. Property Damage: 

Each Accident $500,000 

Annual Aggregate $1,000,000 

5. The identity of the additional insureds that are to be included on 

Contractor’s General Liability insurance policies are: 

a. City of Walled Lake, Michigan and all elected and appointed 

officials. 
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b. Boss Engineering Company 

SC-5.06.A. Delete Paragraph 5.06.A in its entirety and insert the following in its place: 

A. Contractor shall purchase and maintain property insurance upon the Work 

at the Site in the amount of the full replacement cost thereof.  Contractor 

shall be responsible for any deductible or self-insured retention.  This 

insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, Engineer, 

and any other individuals identified in the Supplementary Conditions 

and the officers, directors, partners, employees, agents and other 

consultants and subcontractors of any of them, each of whom is 

deemed to have an insurable interest and shall be listed as an insured 

or loss payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least 

include insurance for physical loss and damage to the Work, temporary 

buildings, falsework, and materials and equipment in transit and shall 

insure against at least the following perils or causes of loss:  fire, 

lightning, extended coverage, theft, vandalism and malicious mischief, 

earthquake, collapse, debris removal, demolition occasioned by 

enforcement of Laws and Regulations, water damage (other than that 

caused by flood), and such other perils or causes of loss as may be 

specifically required by these Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured 

property (including but not limited to fees and charges of engineers and 

architects); 

4. cover materials and equipment stored at the Site or at another location 

that was agreed to in writing by Owner prior to being incorporated in the 

Work, provided that such materials and equipment have been included 

in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup;  

7. be maintained in effect until final payment is made unless otherwise 

agreed to in writing by Owner, Contractor, and Engineer with 30 days 

written notice to each other loss payee to whom a certificate of insurance 

has been issued; and 

8. comply with the requirements of Paragraph 5.06.C of the General 

Conditions. 

SC-5.06.E. Delete Paragraph 5.06E. in its entirety 



City of Walled Lake, Michigan 

Greenaway Drain Enclosure      00800-5               January 2018 

SC-6.11 Add the following language at the end of the last sentence of Paragraph 6.11 

A. 1.: 

 Contractor is responsible to ensure that all activities required to perform the 

Work are confined to the limits of the Owner’s property and easements 

established for the Work. Permanent structures placed outside the limits of 

the Owner’s property or defined permanent easements shall be relocated as 

necessary at no additional charge to the Owner. 

SC-6.19 Add the following language at the end of the last sentence of Paragraph 6.19 

A.: 

 The warranty and guarantee period shall be for a period of two years 

beginning on the date of final completion, or such longer period as may be 

prescribed by Law. 

SC-7.04 Add the following new paragraph immediately after paragraph GC-7.03: 

 SC-7.04 Claims Between Contractors 

A. Should Contractor cause damage to the work or property of any other 

contractor at the Site, or should any claim arising out of Contractor’s 

performance of the Work at the Site be made by any other contractor 

against Contractor, Owner, Engineer, or the construction coordinator, 

then Contractor (without involving Owner, Engineer, or construction 

coordinator) shall either (1) remedy the damage, (2) agree to 

compensate the other contractor for remedy of the damage, or (3) 

remedy the damage and attempt to settle with such other contractor by 

agreement, or otherwise resolve the dispute by arbitration or at law. 

B. Contractor shall, to the fullest extent permitted by Laws and 

Regulations, indemnify and hold harmless Owner, Engineer, the 

construction coordinator and the officers, directors, partners, employees, 

agents and other consultants and subcontractors of each and any of them 

from and against all claims, costs, losses and damages (including, but 

not limited to, fees and charges of engineers, architects, attorneys, and 

other professionals and court and arbitration costs) arising directly, 

indirectly or consequentially out of any action, legal or equitable, 

brought by any other contractor against Owner, Engineer, consultants, 

or the construction coordinator to the extent said claim is based on or 

arises out of Contractor’s performance of the Work. Should another 

contractor cause damage to the Work or property of Contractor or 

should the performance of work by any other contractor at the Site give 

rise to any other Claim, Contractor shall not institute any action, legal or 

equitable, against Owner, Engineer, or the construction coordinator or 

permit any action against any of them to be maintained and continued in 

its name or for its benefit in any court or before any arbiter which seeks 
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to impose liability on or to recover damages from Owner, Engineer, or 

the construction coordinator on account of any such damage or Claim. 

C. If Contractor is delayed at any time in performing or furnishing the 

Work by any act or neglect of another contractor, and Owner and 

Contractor are unable to agree as to the extent of any adjustment in 

Contract Times attributable thereto, Contractor may make a Claim for 

an extension of times in accordance with Article 12. An extension of the 

Contract Times shall be Contractor’s exclusive remedy with respect to 

Owner, Engineer, and construction coordinator for any delay, 

disruption, interference, or hindrance caused by any other contractor. 

This paragraph does not prevent recovery from Owner, Engineer, or 

construction coordinator for activities that are their respective 

responsibilities. 

SC-8.11 Add the following new paragraph immediately after Paragraph 8.11.A: 

B. On request of Contractor prior to the execution of any Change Order 

involving a significant increase in the Contract Price, Owner shall furnish to 

Contractor reasonable evidence that adequate financial arrangements have 

been made by Owner to enable Owner to fulfill the increased financial 

obligations to be undertaken by Owner as a result of such Change Order. 

  

SC-9.03 Add the following new paragraphs immediately after      Paragraph 

9.03.A: 

  

B. The Resident Project Representative (RPR) will be Engineer's employee 

or agent at the Site, will act as directed by and under the supervision of 

Engineer, and will confer with Engineer regarding RPR's actions.  

RPR's dealings in matters pertaining to the Work in general shall be 

with Engineer and Contractor. RPR's dealings with Subcontractors shall 

be through or with the full knowledge and approval of Contractor.  The 

RPR shall: 

  

1. Schedules:  Review the progress schedule, schedule of Shop 

Drawing and Sample submittals, and schedule of values prepared 

by Contractor and consult with Engineer concerning acceptability. 

2. Conferences and Meetings:  Attend meetings with Contractor, such 

as preconstruction conferences, progress meetings, job conferences 

and other project-related meetings, and prepare and circulate 

copies of minutes thereof. 

3. Liaison: 

a. Serve as Engineer’s liaison with Contractor, working 

principally through Contractor’s authorized representative, 
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assist in providing information regarding the intent of the 

Contract Documents. 

b. Assist Engineer in serving as Owner’s liaison with Contractor 

when Contractor’s operations affect Owner’s on-Site 

operations. 

c. Assist in obtaining from Owner additional details or 

information, when required for proper execution of the Work. 

4. Interpretation of Contract Documents:  Report to Engineer when 

clarifications and interpretations of the Contract Documents are 

needed and transmit to Contractor clarifications and interpretations 

as issued by Engineer. 

5. Shop Drawings and Samples: 

a. Record date of receipt of Samples and approved Shop 

Drawings. 

b. Receive Samples which are furnished at the Site by Contractor, 

and notify Engineer of availability of Samples for examination. 

6. Modifications:  Consider and evaluate Contractor’s suggestions for 

modifications in Drawings or Specifications and report such 

suggestions, together with RPR’s recommendations, to Engineer. 

Transmit to Contractor in writing decisions as issued by Engineer. 

7. Review of Work and Rejection of Defective Work: 

a. Conduct on-Site observations of Contractor’s work in progress 

to assist Engineer in determining if the Work is in general 

proceeding in accordance with the Contract Documents. 

b. Report to Engineer whenever RPR believes that any part of 

Contractor’s work in progress will not produce a completed 

Project that conforms generally to the Contract Documents or 

will imperil the integrity of the design concept of the 

completed Project as a functioning whole as indicated in the 

Contract Documents, or has been damaged, or does not meet 

the requirements of any inspection, test or approval required to 

be made; and advise Engineer of that part of work in progress 

that RPR believes should be corrected or rejected or should be 

uncovered for observation, or requires special testing, 

inspection or approval. 
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8.  Inspections, Tests, and System Startups: 

a. Verify that tests, equipment, and systems start-ups and 

operating and maintenance training are conducted in the 

presence of appropriate Owner’s personnel, and that Contractor 

maintains adequate records thereof. 

b. Observe, record, and report to Engineer appropriate details 

relative to the test procedures and systems start-ups. 

9. Records: 

a. Record names, addresses, fax numbers, e-mail addresses, web 

site locations, and telephone numbers of all Contractors, 

Subcontractors, and major Suppliers of materials and 

equipment. 

b. Maintain records for use in preparing Project documentation. 

10. Reports: 

a. Furnish to Engineer periodic reports as required of progress of 

the Work and of Contractor’s compliance with the progress 

schedule and schedule of Shop Drawing and Sample 

submittals. 

b. Draft and recommend to Engineer proposed Change Orders, 

Work Change Directives, and Field Orders. Obtain backup 

material from Contractor. 

c. Immediately notify Engineer of the occurrence of any Site 

accidents, emergencies, acts of God endangering the Work, 

damage to property by fire or other causes, or the discovery of 

any Hazardous Environmental Condition. 

11. Payment Requests:  Review Applications for Payment with 

Contractor for compliance with the established procedure for their 

submission and forward with recommendations to Engineer, noting 

particularly the relationship of the payment requested to the 

schedule of values, Work completed, and materials and equipment 

delivered at the Site but not incorporated in the Work. 

12. Certificates, Operation and Maintenance Manuals:  During the 

course of the Work, verify that materials and equipment 

certificates, operation and maintenance manuals and other data 

required by the Specifications to be assembled and furnished by 

Contractor are applicable to the items actually installed and in 

accordance with the Contract Documents, and have these 
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documents delivered to Engineer for review and forwarding to 

Owner prior to payment for that part of the Work. 

13. Completion: 

a. Participate in a Substantial Completion inspection, assist in the 

determination of Substantial Completion and the preparation of 

lists of items to be completed or corrected. 

b. Participate in a final inspection in the company of Engineer, 

Owner, and Contractor and prepare a final list of items to be 

completed and deficiencies to be remedied. 

c. Observe whether all items on the final list have been completed 

or corrected and make recommendations to Engineer 

concerning acceptance and issuance of the Notice of 

Acceptability of the Work. 

C. The RPR shall not: 

1. Authorize any deviation from the Contract Documents or 

substitution of materials or equipment (including “or-equal” 

items). 

2. Exceed limitations of Engineer’s authority as set forth in the 

Contract Documents. 

3. Undertake any of the responsibilities of Contractor, 

Subcontractors, Suppliers, or Contractor’s superintendent. 

4. Advise on, issue directions relative to, or assume control over 

any aspect of the means, methods, techniques, sequences or 

procedures of Contractor’s work unless such advice or 

directions are specifically required by the Contract Documents. 

5. Advise on, issue directions regarding, or assume control over 

safety practices, precautions, and programs in connection with 

the activities or operations of Owner or Contractor. 

6. Participate in specialized field or laboratory tests or inspections 

conducted off-site by others except as specifically authorized 

by Engineer. 

7. Accept Shop Drawing or Sample submittals from anyone other 

than Contractor. 

8. Authorize Owner to occupy the Project in whole or in part. 
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SC-11.03.C Delete Paragraph 11.03.C in its entirety and insert the following in its place: 

A. Each unit price will be deemed to include an amount considered by 

Contractor to be adequate to cover Contractor’s overhead and profit for 

each identified item. Mobilization and Project Clean-up are incidental to 

the contract. 

  

SC-11.03.D Delete Paragraph 11.03.D in its entirety and insert the following in its place: 

D. The unit price of an item of Unit Price Work shall be subject to reevaluation 

and adjustment under the following conditions: 

1. The quantity of that particular item of Unit Price Work performed by 

Contractor differs by more than twenty five (25) percent from the 

estimated quantity of such item indicated in the Agreement; and 

2. If there is no corresponding adjustment with respect to any other item of 

Work; and 

3. If Contractor believes that Contractor has incurred additional expense as 

a result thereof or if Owner believes that the quantity variation entitles 

Owner to an adjustment in the unit price, either Owner or Contractor 

may make a Claim for an adjustment in the Contract Price in accordance 

with Article 10 if the parties are unable to agree as to the effect of any 

such variations in the quantity of Unit Price Work performed. 

SC-12.01  Change of Contract Price 

  

  

SC-12.01.C Contractor's Fee.  Delete the semicolon at the end of GC 12.01.C.2.c, 

and add the following language:   

  

                        , provided, however, that on any subcontracted work the total maximum 

fee to be paid by Owner under this subparagraph shall be no greater than 

27 percent of the costs incurred by the Subcontractor who actually 

performs the work; 

 

 



PROPOSAL REQUEST 
SECTION 00934 
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CONTRACTOR:  Request Number:  

  Date:  

  Project:  

From:    

 ENGINEER: Boss Engineering Contract:  

INTENT: This is not a Change Order. This is a request to CONTRACTOR for a detailed price 
breakdown of proposed changes in the Work. Where Unit Prices are established in the Agreement, 
they will be used for changes in pay item quantities. Any changes to cost other than those due to 
quantity changes must be clearly stated. 

PROPOSED CHANGES: 

 

REASON: 

 

It is required that the spaces provided for the change in Contract Price, signature and date be 

filled in and (2) copies returned to ENGINEER. A quotation, showing the Proposal Request number 

and detailed cost setting forth the breakdown of labor, material, and markup, is to be attached to each 

copy of the Proposal Request, showing the Contract Price addition, deduction, or no change for this 

request. 

RECOMMENDED BY: 

_______________________________ 

ENGINEER: Boss Engineering 

CONTRACTOR'S QUOTATION: 

Will the Work covered by this Proposal Request require an extension of the Contract Times 

_________? 

If yes, how many calendar days _______? 

Proposed Change in Contract Price (circle one):        Addition  Deduction No change in 

Contract Price 

 

________________________________________________________Dollars 

($___________________) 

CONTRACTOR 

BY ______________________________ 

       DATE ___________________________ 

 

END OF SECTION 



WORK CHANGE DIRECTIVE 
SECTION 00940 

City of Walled Lake, Michigan 

Greenaway Drain Enclosure                00940-1 January 2018 

Work Change Directive 

No.        

 

Date of Issuance:   Effective Date:    

    

Project:  

    Greenaway Drain Enclosure  

Owner: City of Walled Lake, 

Michigan 

 

Owner's Contract No.:N/A 

 

Contract: Greenaway Drain Enclosure 

 

 

Date of Contract:    

 
Contractor:   

 

Engineer's Project No. 17-019 

 

 

  Contractor is directed to proceed promptly with the following change(s): 

Item No. Description 

   

   

   

   

   

   

   

   

 

Attachments (list documents supporting change): 

 
Purpose for Work Change Directive:  

Authorization for Work described herein to proceed on the basis of Cost of the Work due to: 

  Nonagreement on pricing of proposed change. 

  Necessity to expedite Work described herein prior to agreeing to changes on Contract 

Price and Contract Time. 

 

Estimated change in Contract Price and Contract Times: 

Contract Price   (increase/decrease) Contract Time      0 (increase/decrease) 

    days  

Recommended for Approval by Engineer: Date 

Authorized for Owner by: Date 

Received for Contractor by: Date 

Received by Funding Agency (if applicable):  Date: 

 



CHANGE ORDER 
SECTION 00941 

 

City of Walled Lake, Michigan  

Greenaway Drain Enclosure     00941-1             January 2018 

Change Order 

No.       

Date of Issuance:  Effective Date:  

    

Project: Greenaway Drain Enclosure 

 

Owner: City of Walled Lake, 

Michigan 

 

Owner's Contract No.:NA 

 
Contract: Greenaway Drain Enclosure 

 

Date of Contract: 

 Contractor: 

 

Engineer's Project No.:17-019 

 
 
The Contract Documents are modified as follows upon execution of this Change Order: 

Description: 

      

Attachments (list documents supporting change): 

      

CHANGE IN CONTRACT PRICE:  CHANGE IN CONTRACT TIMES: 

Original Contract Price:  

Original Contract 

Times:   Working days   Calendar days 
    Substantial completion (days or date):   
 $    Ready for final payment (days or date):   
        

[Increase] [Decrease] from previously approved 

Change Orders No.       to No.      : 
 
[Increase] [Decrease]  from previously approved Change Orders 

No.       to No.      : 

   Substantial completion (days):   

 $    Ready for final payment (days):   
        

Contract Price prior to this Change Order:  Contract Times prior to this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        

[Increase] [Decrease] of this Change Order:  [Increase] [Decrease] of this Change Order: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        

Contract Price incorporating this Change Order:  Contract Times with all approved Change Orders: 

    Substantial completion (days or date):   

 $    Ready for final payment (days or date):   
        
RECOMMENDED:  ACCEPTED:  ACCEPTED: 

By:    By:    By:   
        Engineer (Authorized Signature)         Owner (Authorized Signature)           Contractor (Authorized Signature) 

Date:    Date:    Date:   

Approved by Funding Agency (if applicable): 

____________________________________________________________ 

 

  

  

Date:   
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Change Order 

Instructions 

A. GENERAL INFORMATION 

This document was developed to provide a uniform format for handling contract changes that affect Contract 

Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated 

into a subsequent Change Order if they affect Price or Times. 

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The 

practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary 

disputes. 

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed. 

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract 

Times, a Field Order should be used. 

B. COMPLETING THE CHANGE ORDER FORM 

Engineer normally initiates the form, including a description of the changes involved and attachments based 

upon documents and proposals submitted by Contractor, or requests from Owner, or both. 

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for 

approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a 

negotiated agreement for a previously performed change. After approval by one contracting party, all copies 

should be sent to the other party for approval. Engineer should make distribution of executed copies after 

approval by both parties. 

If a change only applies to price or to times, cross out the part of the tabulation that does not apply. 

 



FIELD ORDER 
SECTION 00942 

City of Walled Lake, Michigan 

Greenaway Drain Enclosure           00942-1    January 2018 

 

Field Order 

No.       

 

Date of Issuance:  Effective Date:  

 

      

 

      

 

      

 

      Project: Greenaway Drain Enclosure 

 

Owner: City of Walled 

Lake, Michigan 

      

Owner's Contract No.: 

NA 

Contract: Greenaway Dain Enclosure 

 

      

Date of Contract: 

      
Contractor:  Engineer's Project 

No.:17-019 

      
  

Attention: 

You are hereby directed to promptly execute this Field Order issued in accordance with General 

Conditions Paragraph 9.04.A, for minor changes in the Work without changes in Contract Price 

or Contract Times.  If you consider that a change in Contract Price or Contract Times is required, 

please notify the Engineer immediately and before proceeding with this Work. 

Reference: 
 

      

  

      
 (Specification Section(s))  (Drawing(s) / Detail(s)) 

  

Description: 

      

      

      

      

      

      

Attachments: 

      

      

      

 Engineer: 

   

Receipt Acknowledged by Contractor:  Date: 

 

Copy to Owner 
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BONDS, PERMITS, INSURANCE AND FEES 

 

 

Description 

 

The work shall consist of securing and furnishing all bonds, permits, insurance and fees 

for the successful completion of the work contained in the plans and/or within this 

document that the Owner is not expressly responsible for.  The Owner shall pay all 

inspection costs associated with the project not associated with the above-mentioned 

permits.     

 

The following shall be listed as additionally insured on the contractor’s coverage: 

 

1. City of Walled Lake, Michigan and all elected and appointed officials 

2. Boss Engineering Company 

3121 E. Grand River 

Howell, Michigan 48843 

  

  

The Contractor shall be required to secure a 100% Performance Bond and a One Year 

25% Maintenance and Guarantee Bond as part of the project. The Performance Bond 

shall be provided to the Owner prior to commencing construction and the Guarantee 

Bond shall be provided to the Owner upon Substantial Completion of the project. 

 

Measurement and Payment 

 

The completed work as measured for "Bonds, Permits, Insurance and Fees" will be paid 

for at the contract unit price as part of the following contract items. 

 

 

Pay Item Pay Unit 

Bonds, Permits, Insurance and Fees 

 

Lump Sum 
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SOIL EROSION AND SEDIMENTATION CONTROL 

 

Description 

 

 This work shall consist of the construction and maintenance of erosion and sedimentation 

controls and the timing limitations required to minimize the erosion of soil and the sedimentation 

of watercourses from commencement of the work through construction and until such controls are 

no longer required.  Redirected ditch water shall be discharged through proper soil erosion and 

sedimentation controls.   

 

Materials 

 

 Materials used for permanent erosion and sedimentation controls shall meet the requirements 

as set forth on the plans or in the proposal.  The Engineer shall approve materials used for 

temporary controls.   

 

General Requirements 

 

 Construction operations shall be conducted in such a manner as to reduce erosion and 

sedimentation to a practical minimum.  Temporary or permanent control measures shall be 

constructed, to the extent possible, and as directed by the Engineer.   

 

 Temporary erosion and sedimentation controls, as directed by the Engineer or the local 

governing agency, shall be used to minimize potential problems or correct conditions that develop 

during construction.  All necessary measures as shown on plans and as directed by Engineer shall 

be included as part of the pay items below. 

 

 Permanent soil erosion controls for all slopes, channels, ditches or any disturbed land areas 

shall be completed within 15 calendar days after final grading.  When it is not possible to 

permanently stabilize a disturbed area, temporary control measures shall be maintained until 

permanent controls are completed. 

 

 Construction of permanent erosion and sedimentation controls shall meet the requirements as 

specified on the plans.  Construction of temporary erosion and sedimentation controls shall meet 

the requirements specified on the plans or as directed by the engineer or as directed by the local 

governing agency. 

 

 The Contractor shall maintain all temporary controls during the period that the temporary 

controls are required and all permanent controls until the contract has been completed and 

accepted.  Such maintenance shall consist of the repair of all damaged areas, replacement of lost 

facilities, and periodic removal of sediment. 

 

Ditch flow control materials and equipment shall be used for purposes of moving drain water 

during construction while maintaining adequate soil erosion and sedimentation control measures. 
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Measurement and Payment 

 

The completed work as measured for "Soil Erosion and Sedimentation Control" will be paid for at 

the contract unit price as part of the following contract items. 

 

 

Pay Item Pay Unit 

Soil Erosion and Sedimentation Control 

Ditch Flow Control 

Lump Sum 

Lump Sum 

 

 

 Work for the soil erosion and sedimentation control will include furnishing, placing, 

maintaining and removing the controls.  All dewatering shall be considered as incidental to this 

special provision, all related items and the cost of the project. 

 

The Sediment Trap and Filtration Pool shall be included with the Soil Erosion and Sedimentation 

Control item and shall remain in place as a permanent fixture following construction, with the 

exception of straw and silt fence removal as directed by the Engineer.     

 

 Any permanent or temporary erosion and sedimentation controls that are damaged due to the 

Contractor's operations or where work required is attributed to the Contractor's negligence, 

carelessness, or failure to install permanent or temporary controls at the proper time, shall be 

repaired without additional cost to the owner. 

 

 When quantities are provided in the proposal for pipe culverts, riprap, sodding, seeding, 

mulching or other specific soil erosion items, they will be paid for as specified in their respective 

section of the Specifications. 
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DRAINAGE STRUCTURES 

 

Description 

 

This work shall consist of constructing and reconstructing manholes and catch basins as 

shown on the drawings, furnishing and placing metal covers, excavating and backfilling. 

 

Materials 

 

Manholes and catch basins shall be precast reinforced concrete constructed in accordance 

with the details shown on the plans.  Joints shall be premium modified tongue and groove 

joints with rubber gaskets. 

 

Construction 

 

Excavation shall be as outlined in Section 01004- “Storm Sewer”.  Precast units shall be 

constructed on poured-in-place or precast concrete slabs.  Precast slabs shall be supported 

by a compacted 8-inch sub-base of 6A stone. 

 

Backfilling of the structure shall be as outlined in Section 01004- “Storm Sewer”.  The 

backfilling may begin immediately and progress with the construction of the structure. 

 

Drainage Structure Covers 

 

New covers, including frame and grates or lids, conforming to details on the plans shall be 

furnished on new or existing structures in a full mortar bed and set to the required elevation 

with a tolerance of + 0.05. 

 

Reconstructing Drainage Structure Covers 

 

Where called for on the plans or directed by the Engineer, existing manholes, catch basins, 

or inlets shall be reconstructed to the required line and elevation and to conform essentially 

to the details shown on the plans, using the covers on the existing structures. 

  

Where reconstruction to the top of footing is necessary, the work will be classified as a 

new structure of the detail and depth required. 

 

Cleanout 

 

All catch basins, manholes, leaching basins and inlets installed on the project shall be 

maintained and shall be reasonably free of accumulation of silt, debris, and other foreign 

matter at the time of final acceptance. 

 



City of Walled Lake, Michigan 

Greenaway Drain Enclosure         01003-2 January 201 

Measurement and Payment 
 

The completed work as measured for “Drainage Structures” will be paid at the contract 

unit price for the following items: 

 

   

Pay Item Pay Unit 

 

Concrete Manhole, 48" DIA w/ Type A Cover 

Concrete Manhole, 48" DIA w/ Type E Beehive Cover 

Concrete Manhole, 96" DIA w/ Type A Cover 

 

 

 

Each 

Each 

Each 

 

 

 

Payment for items in “Drainage Structures” includes all equipment, labor, and materials 

to complete the item of work. 

 

Manhole base shall be considered as incidental to the structure construction.  Excavating 

and backfilling shall be considered as incidental to structure construction. All dewatering 

shall be considered as incidental to this special provision, all related items and the cost of 

the project. 
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STABILIZATION, GRADING, AND RESTORATION 

 

Description 

 

This work shall consist of any labor, materials, and equipment used for excavating, grading, 

stabilization and restoration necessary to complete the Work, including topsoil and mulch 

blanket and/or seeding. 

 

Materials 

 

Topsoil shall be screened and shall be installed at a minimum 4” depth.  Seeding shall be 

per local and state standards.  Straw mulch blankets shall be placed and properly tacked in 

all restoration areas where slopes are 1 foot vertical to 5 feet horizontal or steeper.    

 

Construction 

 

Excavation and shaping for grading, including removal of excess materials and spreading 

excess topsoil material on site shall be included with this item.  Stripped topsoil must be 

located at an approved area or stored off site for future replacement.  Any small trees (1” 

caliper or less) requiring removal or relocation that are not removed or relocated by owner 

shall be removed as part of the pay items listed below.  Straw mulch blankets shall be 

installed and secured per current State construction and installation standards to insure 

stabilization.   

 

Measurement and Payment 
 

The completed work as measured for “Stabilization, Grading, and Restoration” will be paid 

at the contract unit price for the following items: 

 

   

Pay Item Pay Unit 

 

Remove Existing Vegetation and Topsoil 

Restoration – 4” Topsoil and Seed 

 

 

 

Lump Sum 

Lump Sum 

 

 

 

Payment for items in “Stabilization, Grading, and Restoration” includes all equipment, 

labor, and materials to complete the item of work, including relating items that may not 

be mentioned herein. 

 

All dewatering shall be considered as incidental to this special provision, all related items 

and the cost of the project. 
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STORM SEWER 

 

 

Description  

 

This work includes the furnishing and installing of all excavations, sewer pipe, edge 

drains, and backfilling as shown on the plans and in accordance with the Specifications. 

 

Materials 

 

The locations of the various types of pipe are shown on the Drawings. 

 

All sewer pipe and edge drain used in this work shall meet the requirements of the 

standard specifications of the American Society for Testing and Materials (ASTM).  Pipe 

shall be of the following types as noted on the Drawings. 

 

 Reinforced Concrete Sewer Pipe (RCSP)  

 ASTM C-76, Class as designated on the Drawings or special design conforming to 

ASTM C655 

 

 Reinforced Concrete Elliptical Pipe (CMP)  

 ASTM C-507 VE or HE Class as designated on the Drawings 

 

 Corrugated Metal Pipe  

 AASH70 galvanized and bituminous coated M190 with paved invert 

 

 Corrugated Polyethylene Pipe  

 ASTM 405 and 667 

 

 Perforated Edge Drain Wrapped in Geotextile Fabric 

 AASHTO #M-252 PE Pipe and ASTM #F-800 PVC Pipe 

 

 Polyvinyl Chloride Pipe (PVC) 

 ASTM #F949 for A-2000 PVC Pipe or Approved Equal 

 

The Contractor shall conduct his construction for each sewer line in such a manner as to 

result in 100 feet or less of open ditch at any one time and backfilling will accompany 

excavation in such a manner as to avoid large piles of surplus soil.  Some surplus of 

material will usually result from backfilling and this material shall be hauled to points 

designated by the Engineer.  All hauling and other costs related to disposal of excess soil 

are incidental to this contract and no payment will be allowed the Contractor for this 

work. 
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Excavation for Sewers 

 

The following specifications shall govern excavation for sewers. 

 

 A. Earthwork - Earthwork shall include the furnishing of all labor, materials, and 

equipment necessary for excavation, trenching or tunneling in earth and in rock, 

the complete drainage of excavations, the temporary and permanent sheeting, 

bracing and shoring of sides of excavations, the disposal of excavated materials 

during construction and of excess excavated materials after backfilling, and the 

backfilling around the completed structures, as required in this work.  Cost of all 

earthwork, backfilling, drainage and other work described in this section shall be 

included in the amount bid per lineal foot of sewer construction. 

 

 B. Classification of Excavation - Earth, as a name for excavated material, shall 

include all glacial deposits, whether cemented or not, except solid boulders one-

half cubic yard or more in volume.  It shall include all alluvial deposits and 

material of every kind that can be excavated with equal facility by the equipment 

and means used for other earth excavation in the work.  Rock, as a name for 

excavated material, shall include preglacial solid ledge rock that can be removed 

most practically by blasting, barring, or wedging or by some other standard 

method of quarrying solid rock; it shall include fragile, friable, or disintegrated 

materials of any kind that can be excavated with equal facility by equipment and 

means used for earth excavation in this work. 

 

 C. Method of Excavation - All excavation shall be by open cut from the surface 

except where otherwise indicated on the plans.  All excavations for sewers and 

appurtenances shall be made up in such a manner and to such depth and width as 

will give ample room for building the structures and for bracing, sheeting and 

supporting the sides of the excavation for pumping and draining of ground water 

and sewage which may be encountered, and for the removal from the trench of 

all materials excavated. 

 

 D. Limits of Excavation in Earth - Trenches shall be excavated to a width 12 

inches greater than the nominal diameter of the pipe.  In that part of the ditch 

that is below the top of the pipe, the trench width shall not be greater than two 

(2) feet, plus the pipe diameter. 

 

 E. Disposal of Water and Sewage - The Contractor shall remove by pumping, 

bailing, or other acceptable method all water which may accumulate or be found 

in the trenches and other excavations made under this contract and he shall take 

all necessary precautions to keep the trenches and other excavations entirely 

clear of water while the sewers and other structures are being constructed.  

Where existing sewers or drains are encountered in the construction of the new 

work, the Contractor shall make adequate provision for diverting the flow of the 

existing sewers or drains so as to keep the new work entirely dry during 

construction.  Newly laid concrete shall be adequately protected from injury 
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resulting from ground water or sewage, or from the handling or disposal of water 

and sewage.  The Contractor shall at all times have upon the work sufficient 

pumping equipment ready for immediate use to carry out the intent of this 

paragraph. 

 

 F. Well Pointing and Other Measures for Stabilization of Construction Areas - 

If wet areas of construction are encountered, the contractor shall make use of 

well pointing equipment and of other measures which, in the judgment of the 

Engineer are required for laying sewer under dry conditions and with proper 

bedding of the pipe.  The use of stone for stabilization will be allowed when 

such use is requested by the Contractor.  The Contractor shall include the cost of 

furnishing well pointing equipment and of all expenses for labor and power for 

the operation of well pointing equipment and for the furnishing and placing of 

stone in the unit cost bid for construction of sanitary sewers and of house sewers 

and no extra payment shall be allowed for well pointing nor for the use of stone.  

It shall be the condition of this contract that the Contractor shall pay all costs for 

dewatering, pumping, furnishing and placing of stone and all other costs for 

construction in wet or unstable ground and these costs shall be considered 

incidental to the construction. 

 

 G. Bracing and Sheeting - The Contractor shall furnish, put in place, and maintain 

such sheeting, bracing and shoring as may be required to properly support the 

side of any excavation and to prevent any movement of earth that could in any 

way injure the work under construction.  If the Engineer is of the opinion that, at 

any point, sufficient and proper supports have not been provided, he may order 

additional supports at the expense of the Contractor; but neither the placing of 

such additional supports by the order of the Engineer nor the failure of the 

Engineer to order such additional supports placed, shall release the Contractor 

from his responsibility for the sufficiency of such supports and the integrity of 

the work.  In the removing of sheeting and bracing after the sewer or 

appurtenances have been constructed, special care shall be taken to prevent any 

caving of the sides of the excavation and injury to the completed work or to 

adjacent property.  No payment will be allowed the Contractor for bracing and 

sheeting except for sheeting left in place upon orders of the Engineer. 

 

 H. Accident Prevention - Precaution shall be exercised at all times for the 

protection of persons (including employees) and property.  The safety provisions 

of applicable laws, building and construction codes shall be observed.  

Machinery, equipment and all hazards shall be guarded (or hazards eliminated) 

in accordance with the safety provisions of the Manual of Accident Prevention in 

Construction, published by the Associated General Contractors of America, to 

the extent that such provisions are not in contravention of applicable law. 

 

  The Contractor shall put up and maintain barriers and supply such watchmen as 

will effectively prevent accidents, and in addition, during night hours he shall 

put up and maintain sufficient lights and flares to warn and safeguard the public 
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against accidents.  The Contractor, in executing the work on this project, shall 

not unnecessarily impede or interfere with traffic on public highways or streets.  

The Contractor shall confer with and keep police and fire departments fully 

informed as to streets or alleys which are to be closed to traffic for construction 

purposes. 

 

 I. Use of Explosives - Explosives shall be used only with the permission of the 

Engineer and in accordance with the laws and regulations that apply thereto.  

Blasting shall be done only by skilled workmen with extreme care for the 

convenience and safety of property and the public. 

 

Sewer Construction 

 

 A. Intent - It is the intent of this section of the Specifications to provide for a type 

of sewer construction that results in properly bedded sewers that are true and to 

the proper grades as designated in the construction plans.  All divisions of this 

section of the Specifications and all divisions of other sections of these 

Specifications which relate to the construction of storm sewers shall be 

interpreted as pointing toward construction procedures which result in a 

structural strength of the sewer pipe at least equal to that of the applicable 

ASTM Sand Bearing Test. 

 

 B. Preparation of the Trench Bottoms - The foundations in the trench shall be 

formed to prevent any subsequent settlement and resulting excessive pressure 

which may cause rupture or damage to the sewer pipe after backfilling, or at a 

future date.  If the foundation is rock, an equalizing bed of concrete or well 

compacted sand shall be placed on the rock with a thickness of at least four (4) 

inches.  If the sub-grade is of unstable soil or of water sand, well pointing or the 

use of stone will be required.  The sub-grade shall be carefully formed so that the 

pipe rests on the correct line and grade.  The Contractor may provide the 

required grade, either by: 

 

  1. Stopping trenching approximately two (2) inches above the finish grade and 

hand-finishing the trench by excavating a shallow trough to receive the 

bottom quadrant of the pipe barrel.  In addition, bell holes shall be 

excavated so that after the placement, only the barrel of the pipe receives 

bearing pressure from the trench bottom. This procedure may be used in 

clay soils or in other stable soils, but is not applicable to water sands or 

unstable soils and may not be used when soil conditions are unstable; or, 

 

  2. Excavation to a level four (4) inches or more below the final line and 

refilling with tamped granular material to the finish grade. 

 

 C. Joints - All storm sewer pipe designated C-76 reinforced concrete pipe shall 

have premium joints. 
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 D. Pipe Laying - Pipe shall be protected during handling against impact, shocks 

and free fall.  Pipe shall be kept clean at all times and no pipe shall be used in the 

work that does not conform to the appropriate ASTM specifications. 

 

  The laying of pipe in finished trenches shall be commenced at the lowest point, 

with the spigot ends pointing in the direction of flow.  All pipes shall be laid 

with ends abutting and true to line and grade.  They shall be carefully centered 

so that when laid they form a sewer with a uniform invert. 

 

  Preparatory to making the pipe joints, all surfaces of the portions of the pipe 

jointing material shall be clean, free of dirt or stones and dry.  Lubricants, 

primers, adhesives and other materials shall be used as recommended by the pipe 

or joint manufacturer's specifications.  The jointing materials shall be joined and 

adjusted in such a workmanlike manner as to obtain the degree of water tightness 

required.  Trenches shall be kept water-free and dry during bedding, laying and 

jointing the pipe and for as long a period thereafter as is required for proper 

setting of the joint. 

 

  As soon as possible after the joint is made, sufficient backfill material shall be 

placed along each side of the pipe to offset conditions that might tend to move 

the pipe off line and grade. 

 

  The Contractor shall use a suitable alignment laser for horizontal and vertical 

alignment and the use of batter boards and strings for alignment will not be 

allowed.  The alignment laser shall be of a type and manufacture especially 

suitable to the construction of storm sewers and the instrument shall provide a 

target, which shall insure an instant and continuous visual check on the 

instrument alignment.  A competent and skilled superintendent or operator for 

the laser beam instrument shall be provided at all times. 

 

 F. Backfilling - After the sewer pipe has been properly positioned for grade and 

horizontal alignment, the trench shall be backfilled from the sub-grade to a level 

at least 12 inches above the top of the pipe with MDOT Class IIIA granular 

material compacted to 95% maximum unit weight.  Backfill for the remaining 

unfilled portion of the trench shall be in accordance with one of the following 

described methods or as indicated on the plans. 

 

  1. Class A Backfill (Within Influence of Roadway) - Backfilling under this 

designation shall consist of furnishing and placing MDOT Class II granular 

material in 12 inch layers, compacted to 95% its maximum weight as 

determined by the latest A.A.S.H.T.O. methods for the entire remaining 

depth of the trench within the road influence.  Contractor shall be 

responsible for damages to pipe during backfilling.  Unless otherwise 

provided for in the Bid Proposal, the cost of furnishing, placing and 

compacting the required granular material shall be included in the unit price 

for sewer construction and no additional payment will be allowed.  Surplus 
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excavated material shall be hauled and disposed of on the site as directed by 

the Engineer. 

 

     2. Class B Backfill (Not Within Roadway Influence) - Backfilling under this 

designation shall consist of backfilling the trench from 12 inches above the 

top of the pipe to the top of the trench, with selected material excavated 

from the trench, compacted with heavy construction equipment in layers not 

exceeding 24 inches in depth.   

 

   Backfilling shall be done by ramping the backfill down the trench to provide 

compaction by the heavy equipment at all levels of the backfill as required 

by the Engineer.  Where trenches are too narrow in width to provide access 

by heavy equipment other methods and equipment shall be used to achieve 

the required degree of compaction.  Contractor shall be responsible for any 

damages to pipe during backfilling. 

 

   Granular material, which is encountered in the excavated material, may be 

used for the required MDOT Class II granular material if approved by the 

Engineer.  The use of such material shall not be without prior approval of 

the Engineer. 

 

   The surface area of trenches shall be restored to the condition existing prior 

to commencing excavation except where indicated otherwise on the 

drawings. 

 

   Any pipe or structures that are damaged during construction shall be 

replaced by the Contractor at no expense to the Owner. 

 

   Any depression resulting from settlement of the trench backfill previous to 

the date of total acceptance of all work under this contract shall be brought 

to the proper grade and the surface made to match the adjacent surface as 

specified heretofore. 

 

 F. Use of ASTM Construction Specifications - Concrete Sewer Pipe shall be 

installed in accordance with ASTM 76 except wherein modified by these 

specifications.  If ASTM 76 shall be in conflict with other provisions of these 

specifications, then the provisions of these specifications shall govern.  The 

Engineer shall, in all instances, be the final judge as to whether the aforesaid 

ASTM designations for construction provisions shall govern or whether these 

provisions have been modified by specific sections of these specifications.  In no 

instance, however, shall provisions of any items of these specifications be judged 

to relax or negate requirements of these herein mentioned ASTM specifications 

if, in the judgment of the Engineer, the quality of construction will therein be 

reduced. 
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Allowable Tolerances In Sewer Grade 

 

Sewers shall be installed to the alignment and grade as shown on the drawings.  A 

variation of one-quarter inch from this grade will be sufficient reason to cause the work 

to be rejected and re-laid. 

 

Measurement And Payment 

 

The completed work as measured for "Storm Sewer" will be paid for at the contract unit 

prices for the following contract items: 

 

Pay Item Pay Unit 

 

Remove 12” CMP Pipe 

 

Remove Exist. 12" Concrete Flared End Section 

 

Remove/Reuse Exist. 12" Concrete Flared End Section 

 

Remove/Reuse Exist. 42" Concrete Flared End Section 

 

12” Concrete End Section 

 

42” Concrete End Section 

 

12” RCP Class IV Storm Sewer 

 

42" RCP Class IV Storm Sewer 

 

 

 

Linear Foot 

 

Each 

 

Each 

 

Each 

 

Each 

 

Each 

 

Linear Foot 

 

Linear Foot 

 

 

Sewer of the diameter and class specified will be measured in place, by length in linear 

feet, from center to center of manholes and catch basins.  Excavation and backfill 

material will not be measured separately but shall be considered as incidental to the storm 

sewer construction.  Materials, equipment and labor related to connections at existing 

pipes are considered as incidental to the storm sewer construction.  

 

All dewatering shall be considered as incidental to this special provision, all related items 

and the cost of the project. 
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AGGREGATE BASE 

 

 

Description 

 

This work shall be done in accordance with Section 302 of the 2012 Michigan 

Department of Transportation Standard Specifications for Construction, except as herein 

provided: 

 

Materials 

 

The material shall meet the requirements specified in Tables 902-1 and 902-2 of the 2012 

Michigan Department of Transportation Standard Specifications for Construction. 

 

The OWNER’s representative will sample the aggregates at the jobsite at any time prior 

to rolling and compacting, for gradation and other specification compliance testing.  

Materials shall be produced entirely by crushing rock, boulders, cobbles or slag.  Only 

fines produced by the crushing process shall be permissible; no plastic fines shall be 

added.  The contractor will be solely responsible for degradation and segregation during 

shipment, placement and compaction of the material. 

 

Construction  

Do not use Sodium Chloride to aid in placing and compacting aggregate base. 

 

Measurement and payment 

 

The completed work as measured for Aggregate Base shall be paid for at the contract unit 

prices for the following contract items: 

 

Item Pay Unit 

 

                 21-AA Limestone Base, 10”  

 

Square Yard 

  

  

 

Payment for items in Aggregate Base includes equipment, labor, and materials to 

complete the item of work. 
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CONCRETE WORK AND RESTORATION 

 

Description 

 

Work including material excavation & removals, and any replacement of all permanent type 

roadway bases and surfaces, concrete sidewalks, curbs & gutters, lawns, and driveways, damaged 

or removed due to the construction of the proposed pavement, pipe and appurtenant structures.  

All such Work shall be in accordance with the best modern practice, OWNER'S standards, and/or 

as specified herein. 

 

References 

 

MDOT:  Where MDOT is referenced in the specifications, the work shall be in accordance 

with the current Michigan Department of Transportation Standard Specifications for 

Construction. 

 

Section 601 PCC Pavement Mixtures. 

Section 602 Concrete Pavement Construction. 

Section 604 Contractor Quality Control for Concrete 

Section 605 Furnishing Portland Cement Concrete 

Section 901 Cement and Lime. 

Section 902 Aggregates 

Section 903 Admixtures and Curing Materials for Concrete. 

 

Submittals 

Shop Drawing submittals shall include: 

 

1. Material Certificates:  Provide copies of materials certificates signed by materials producer 

and contractor, certifying that each materials item complies with, or exceeds specified 

requirements. 

2. Warranty: Submit in accordance with requirements covering the items included under this 

Section. 

 

Quality Assurance 

 

Certification: Contractor shall submit certificates of compliance with applicable MDOT 

Standard Specifications. 

 

Site Conditions 

 

Weather Conditions: Concrete Paving will not be allowed between November 1 and May 1 

without the Engineer’s and City of Sterling Heights’ approval.  

 

Products 

 

A. Aggregate Base 
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Aggregate base shall be constructed with not less than 4 inches of compacted aggregate placed 

in one layer.  Aggregate base shall meet requirements of MDOT Specifications for 21AA 

aggregate.   

 

B.   Concrete Roadways 

 

Concrete pavement surfaces shall be replaced with concrete where shown on Drawings.  

Thickness shall be equal to that removed, but in no cases less than 6 inches. 

 

Concrete for pavements and bases shall be Class P concrete. 

 

Replacement of reinforcing steel shall be similar to that in the existing pavement and shall 

provide the same cross-sectional area of reinforcement per foot as the existing pavement. 

 

C.  Gravel Driveways 

 

Gravel or dirt driveways removed shall be replaced with gravel, and shall be constructed to match 

existing thickness but with not less than 12 inches of gravel, compacted to 95 percent compaction 

and a minimum 6 inches of Class II sand subbase.  Gravel shall meet MDOT Specification No. 

21AA. 

 

D.   Bituminous Driveways 

 

All bituminous driveways removed shall be replaced with 1-1/2inch 13A leveling course, 2 inch 

13A leveling course and 2-inch 4C wearing course on a 7-inch-thick compacted 21AA gravel base.  

If the existing driveway has a thicker bituminous cross-section, the difference shall be made up 

using hot mix bituminous base as specified under Bituminous Base. 

 

E.     Concrete Driveways 

 

All concrete driveways removed shall be replaced with Class P concrete, 6 inches thick with 4-

inch Class II Sand base.   

 

F.    Concrete Curb and Gutter 

 

Concrete curb and gutter to be replaced shall have the same cross-section as that removed, or as 

shown on Drawings, using Class P concrete and in accordance with owner's standards. 

 

6” perforated edge drain wrapped in geotextile fabric shall be place on both sides of the road and 

outlet into the nearest drainage structures.  

 

The slab on grade at the mail box areas shall have concrete placed to extend the slab to the back 

of curb. 

 

Contractor shall provide backfill for the void area immediately behind the new curb created by the 

reduction from the existing curb width of 2’-6” to the proposed width of 2’-0”. Topsoil shall be 

provided for the top 3” of backfill behind the curb.   
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G.   Concrete Sidewalks 

 

Concrete sidewalks shall be installed or replaced with walks 4 inches thick (6 inches thick at 

driveway crossings) and 4 inches thick Class II Sand base and to the same width as the existing 

walks or as shown on the Drawings.  Concrete shall be Grade P1. 

 

H.   Culvert Pipe 

 

Corrugated Metal Pipe Culverts (CMPC):  All culvert pipe shall be equal to the standard 

specifications for corrugated metal pipe culverts AASHTO M36 or approved equal by Engineer. 

Pipe shall be galvanized. Unless otherwise noted on the Drawings, the minimum gauge for 

corrugated metal pipe shall be: 

 

Roadways / Sidewalks: 

 

  

Pipe Diameter  Gauge 

8- 18-inch  16 

24 - 36-inch  14 

42-48-inch  12 

54 and larger  10 

 

Corrugated Metal Pipe Culverts (CMPC) End Sections:  End sections shall have all materials 

galvanized and coated as the culvert pipe. End sections shall be complete including coupling and 

necessary bolts. Corrugated metal end sections shall meet the requirements and Standard Plan IV-

88A. Concrete end sections can be utilized as approved and at the discretion of the Engineer. 

 

I.    Rip Rap 

 

Rip rap at corrugated metal pipe culverts shall be minimum 6” diameter cobble stone. All rip rap 

shall be placed over keyed in geo-textile fabric. 

 

J.     Sod 

 

Sod:  Provide strongly rooted sod, not less than two years old, free of weeds and undesirable native 

grasses, and machine cut to pad thickness of 3/4-inch (plus or minus 1/4-inch), excluding top 

growth and thatch.  Provide only sod capable of vigorous growth and development when planted 

(viable, not dormant).  Peat sod will not be acceptable. 

 

Provide sod of uniform pad sizes with maximum 5 percent deviation in either length or width.  

Broken pads or pads with uneven ends will not be acceptable.  Sod pads incapable of supporting 

their own weight when suspended vertically with a firm grasp on upper 10 percent of pad will be 

rejected. 

Provide sod composed principally of mixed Kentucky Bluegrass (Poa pratensis). 

 

Construction 
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A. Coordination of Work 

 

Type of restoration shall be as noted on Contract Drawings regardless of existing surface. 

 

The placing of base and surface courses shall follow immediately after backfilling the trench so 

that not more than 600 feet of length of trench shall be incomplete at one time. If areas of trench 

in excess of 600 feet are left incomplete, contractor shall provide such necessary temporary 

roadway surface as directed by engineer.  Any material placed in the trench other than that 

specified shall be considered as a temporary surface and shall be removed.  No payment will be 

allowed for temporary roadway construction. 

 

All utilities, such as catch basins, manhole castings, water valve boxes, etc., shall be adjusted prior 

to installation of new pavement so that the finished surface will meet such utilities smoothly when 

surfacing is completed. 

 

Saw Cut Joints 

 

Damaged areas shall be removed by sawing a straight-cut parallel with longitudinal and transverse 

construction or contraction joints.  No saw cuts shall be nearer than 5 feet to a longitudinal or 

transverse joint or to the edge of the pavement.  If the damaged area is less than 5 feet from an 

existing joint, the existing surface shall be saw-cut 5 feet from the damaged area, removed, and 

replaced.  If the damaged area is less than 5 feet from the edge of the pavement, the removal and 

replacement shall be extended to said edge of pavement. 

 

Saw cutting of concrete shall be done with a carborundum saw to a minimum depth of half the 

slab thickness or that depth required to cut reinforcing steel.  Bituminous surfaces shall be cut full 

depth. 

 

After the trench is backfilled and before the pavement over the trench is replaced, all angular and 

ragged irregularities on the edges of the cut pavement shall be removed giving a smooth and 

regular edge of pavement.  Payment for cut joints required shall be included under the unit price 

of pavement restoration. 

 

B. Excavation 

 

Before repaving is started, all trenches and area around structures shall be excavated or backfilled 

to the level of the subgrade as required by the type of pavement replacement and cross-section 

specified.  All existing pavement that has been undercut by the excavation for the pipe or structures 

shall be removed.  The finished subgrade shall be smoothed, trimmed, and compacted to the 

required grade and cross-section.  Compaction of the finish subgrade shall be obtained by suitable 

means approved by ENGINEER. 

 

C. Aggregate Base 

 

Place aggregate base on a prepared subbase or subgrade in accordance with construction methods 

described in Section 302 of MDOT Specifications. 

 



City of Walled Lake, Michigan 

Greenaway Drain Enclosure 01007- 5    January 2018 

D. Aggregate Pavements 

 

Aggregate surfaces shall be replaced with aggregate.  After placing aggregate, this surface shall 

immediately be opened to traffic and as holes and ruts appear, they shall be filled with aggregate 

and the surface shall be maintained as a smooth, dust-free street surface until Work is accepted by 

engineer and owner 

 

Concrete Construction 

 

Pavement: The surface of concrete pavements shall be properly consolidated and struck off to such 

elevations so as to match adjacent pavement and made uniform by transverse floating.  As soon as 

all excess moisture has disappeared, the pavement shall be given a final light brooming finish by 

dragging a seamless strip of damp burlap or cotton fabric.  Edges of all joints shall be tooled. 

 

As soon as concrete surfaces have hardened sufficiently to prevent marring, they shall be covered 

by an approved curing compound, or they shall be thoroughly wetted and cured by an approved 

method for a period of six days unless otherwise directed by engineer. 

 

Curb and Gutter: Concrete curb and gutter shall be placed as an integrated part of the concrete 

pavements. 

 

1. One-inch expansion joints shall be placed opposite expansion joints in an abutting 

pavement.  If curb or curb and gutter does not abut a concrete pavement, place expansion joints at 

all spring lines of street returns.  If intersecting streets are more than 300 feet apart, place expansion 

joints at 200-foot intervals.  For MDOT Standard Details A, B, C5, C6, and D curb and gutter, 

place expansion joints in abutting pavement. 

2. If the structure does not abut a concrete pavement or base, contraction joints shall be 

placed at approximately 100-foot intervals. 

3. Intermediate plane of weakness joints shall be placed at approximately 10-foot intervals 

between other joints as called for above. 

4. Curb returns and curb cuts for driveways shall be installed as required. 

5. The gutter and top of curb shall not vary more than 3/16-inch in 10 feet when checked 

with a 10-foot straightedge. 

6. After the back forms are removed, honeycomb and minor defects shall be filled with 

mortar, composed of one part Portland cement and two parts sand. 

7. As soon as concrete surfaces have hardened sufficiently to prevent marring, they shall be 

covered by an approved curing compound, or they shall be thoroughly wetted and cured by an 

approved method for a period of 6 days unless otherwise directed by ENGINEER.  

 

Sidewalks:  All work for related items includes excavation and removal of materials, grading and 

preparation of area for sidewalk installation.   

 

Forms shall be of metal or wood, straight and free of distortion, and of sufficient strength to resist 

springing during the placing of concrete.  Forms shall be securely staked, braced, and tied to the 

required line and grade.  Flexible steel or adequately sized lumber may be used for short radius 

forms. 
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The sidewalk subgrade shall be compacted to 95 percent compaction by tamping.  After wetting 

the subgrade, the concrete shall be placed to the proper depth and spaded along the form faces. 

 

Concrete shall be alternately tamped and screeded until all voids are removed and the surface has 

been brought to the required grade.  The surface shall then be floated to produce a smooth, dense 

surface, free from irregularities.  All edges and joints shall be rounded to a radius of 1/4-inch with 

an edging tool and trowel.  As soon as all excess moisture has disappeared, the surface shall be 

finished by light brooming. 

 

Sidewalks shall be divided into blocks approximately square, using slab division forms or by 

cutting joints after floating.  These joints shall be 1/2-inch-deep by 1/8- to 1/4-inch in width, and 

shall be finished smooth and true to line.  Bituminous expansion joints shall be provided at 

intervals of 50 feet and at junctions with structures and curbs.  Control joints shall be located 

between expansion joints at intervals equal to the sidewalk width. 

 

As soon as concrete surfaces have hardened sufficiently to prevent marring, they shall be covered 

by an approved curing compound, or they shall be thoroughly wetted and cured by an approved 

method for a period of six days unless otherwise directed by engineer.  

 

E. Seeding: N/A 

 

F. Sodding 

 

Lay sod within 24 hours from time of stripping.  Do not plant dormant sod or if ground is frozen. 

 

Lay sod to form a solid mass with tightly fitted joints.  Butt ends and sides of sod strips; do not 

overlap.  Stagger strips to offset joints in adjacent courses.  Work from boards to avoid damage to 

subgrade or sod.  Tamp or roll lightly to ensure contact with subgrade. Work sifted soil into minor 

cracks between pieces of sod; remove excess to avoid smothering of adjacent grass. 

 

When sod is laid on slopes, the first row of sod shall be laid at the bottom of the slope parallel to 

it, with subsequent rows laid from bottom to top.  On slopes steeper than 3:1, the sod shall be 

secured with pegs spaced at two feet maximum, vertically and horizontally. 

 

Water sod thoroughly with a fine spray immediately after planting. 

 

Sodded areas shall be kept moist for the maintenance period.  After the sod is installed, all areas 

greater than one foot, which fail to show a uniform stand of grass, shall be resodded. 

 

G. Reconditioning Existing Lawns 

 

Recondition existing lawn areas damaged by contractor's operations including storage of materials 

and equipment and movement of vehicles.  Also recondition existing lawn areas where minor 

regrading is required. 

 

The contractor shall be responsible for utility lines or drainage pipes. Repair of these items shall 

be incidental to the contract. 
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Provide fertilizer, sod, and soil amendments as specified for new lawns, and as required, to provide 

a satisfactorily reconditioned lawn. 

 

Provide new screened topsoil, as required, to fill low spots and meet new finish grades. 

 

Cultivate bare and compacted areas thoroughly to provide a satisfactory planting bed. 

 

Remove diseased and unsatisfactory lawn areas; do not bury into soil.  Remove topsoil containing 

foreign materials resulting from contractor's operations, including oil drippings, stone, gravel, and 

other loose building materials. 

 

Where substantial lawn remains but is thin, mow, rake, aerate if compacted, fill low spots, remove 

humps, and cultivate soil, fertilize, and hydroseed.  Remove weeds before seeding, or if extensive, 

apply selective chemical weed killers as required. 

 

Water newly planted lawn areas and keep moist until new grass is established. 

 

Measurement and Payment 

 

The completed work as measured for "Concrete Work and Restoration" will be paid as shown on 

the Base-Unit Price Work page. 
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BITUMINOUS PAVEMENT 

 

 

Description 

 

The sawcut and removal of existing deteriorated pavement as shown on the plans and the 

construction of bituminous pavements, consisting of conditioning the aggregate base 

foundation and constructing thereon one or more courses of the bituminous mixture(s) 

specified.  The courses may include various combinations of bituminous base, leveling, 

and wearing courses requiring various gradations of aggregate, percentages of bituminous 

material and crushed aggregate content, and a minimum aggregate wear index. 

 

Materials 

 

The materials shall meet the requirements specified in the Section of the Michigan 

Department of Transportation "Standard Specifications For Construction" designated, as 

follows: 

 

 Bituminous Mixtures 7.10 

 Prime Coat:  MC-30, MC-70, MS-Op 8.04 

 Bond Coat:  MS-2a, SS-1h, CRS-1,  

             CMS-2h, CSS-1h 8.04 

 

In general, the Contractor will be permitted to substitute a higher numbered bituminous 

mixture for the bituminous mixture specified, provided that the substitute mixture will 

provide similar serviceability characteristics, as determined by the Engineer. 

 

The bituminous mixture used for bituminous approaches shall be as specified on the plans 

or in the proposal.  If the bituminous mixture is not specified, the type used shall be the 

mixture specified for the top course of the main roadway. 

 

Removal of Existing Pavement and Base Material 

 

For existing bituminous surfaces and base material to be removed, the Contractor shall 

provide a sawcut along the lines designated on the plans, or as directed in the field by the 

Engineer.  The sawcut shall be full depth through the pavement, vertical and straight.  

Removal of asphalt and aggregate base material between the sawcut limits shall be done in 

an efficient manner such that no adjacent pavement remaining is disturbed or damaged.  

Removed materials shall be loaded and disposed of off site in an approved manner by the 

end of each work day.  Removal of existing aggregate base shall be as indicated on the 

plans, or as directed by the Engineer. 
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Preparation of Sub-grade 

 

For bituminous base course mixtures required to be placed directly on the sub-grade, the 

density, grade, and cross section shall meet the approval of the Engineer at the time of 

placement of any mixture. 

 

Preparation of Aggregate Base 

 

The aggregate base shall be prepared as specified under Section 3 Site Improvements and 

shall meet the approval of the Engineer prior to the placement of the prime and/or 

bituminous mixture. 

 

Surfaces that have become too wet or too dry shall be reworked to provide the required 

density. 

 

New aggregate base shall be placed as specified in Specification 01006-Aggregate Base. 

 

Preparation of Existing Pavement 

 

Catch basin and manhole covers, monument boxes, and water shutoffs shall be adjusted as 

specified under the latest revision of the Michigan Department of Transportation "Standard 

Specifications For Construction". 

 

If a butt joint is required, remove the existing surface to the thickness of the proposed 

overlay, for the full width of the joint. Uniformly taper the removal to the original surface 

at the paving limits over at least 35 feet. 

 

Cleaning Existing Pavement 

 

Before placing the bituminous mixture, the surface of the existing pavement and paved 

shoulders, if applicable, and the joints and cracks shall be thoroughly cleaned of all dirt 

and debris. 

 

The Contractor shall not place any resurfacing mixture until the condition of the pavement 

to be resurfaced has been inspected by the Engineer and approved for resurfacing. 

 

Bituminous Prime Coat or Bond Coat 

 

The prepared foundation shall be treated with bituminous material for prime coat or bond 

coat as specified. 

 

The bituminous material shall be applied uniformly by means of a pressure distributor.  

Only in such areas as may be inaccessible to the regular distributor operation shall the 

bituminous material be applied by means of the hand spraying apparatus of the distributor.  

Where necessary to accommodate traffic, the surface shall be treated as half-width or as 

directed by the Engineer. 



City of Walled Lake, Michigan 

Greenaway Drain Enclosure           01008-3 January 2018 

 

Bond Coat 

 

The bond coat shall be applied to each layer of bituminous mixture and to the vertical edge 

of the adjacent pavement before the succeeding layer is placed.  The rate of application 

shall be as specified by the Engineer; this rate will be between 0 and 0.10 gallons per square 

yard on the bituminous or concrete foundation and between 0 and 0.05 gallons per square 

yard between subsequent courses. 

 

The bond coat material shall be applied ahead of the paving operation for a distance of at 

least l500 feet, depending on traffic conditions, as determined by the Engineer.  The 

surfacing shall not be placed until the bond coat has cured. 

 

Placing Bituminous Mixtures 

 

Pavers will be required to have an automatically controlled and activated screed and strike-

off assembly except when placing mixtures for: (1) variable width sections, (2) the first 

course of a base course mixture on a sub-grade or on a sand sub-base, (3) base course 

mixtures for shoulders and widenings less than 10.5 feet in width, or (4) top and leveling 

course mixtures for shoulders and widenings less than 8 feet in width. 

 

When necessary to take irregularities in the existing road surface, wedging with bituminous 

mixture shall be done by placing several layers with the paver, or as directed by the 

Engineer.  Any corrections made to the foundation by wedging with bituminous material 

shall be placed, compacted, and allowed to cool prior to placing base, leveling, or top 

course mixtures. 

 

 

Placing Bituminous Base Course Mixtures 

 

Bituminous base course mixtures shall not be placed in lifts exceeding 2 inches, unless 

otherwise approved by the Engineer.   

 

Approval to place lifts in excess of 2 inches will be based on the ability of the Contractor 

to place and compact the base course to the required density, cross section, and within the 

specified tolerances. 

 

For lifts of 2-1/2 inches or greater, a berm of shoulder material shall be banked against the 

outside edge of each layer of mixture placed unless the sequence of operations is such that 

the edges of the material are adequately confined and supported in some other manner.  

The width of material placed shall be twice the height of the bituminous layer being placed 

but in no case less than a 6-inch width. 

 

Placing Bituminous Leveling and Top Course Mixtures 
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When the application rate for a bituminous pavement exceeds 220 pounds per square yard, 

the pavement shall be constructed in two (2) or more courses, unless otherwise specified 

on the plans or in the proposal. 

 

If blast furnace slag is used for coarse aggregate in the mixture, the rate of application shall 

be 95 percent of that shown on the plans. 

 

The bituminous mixture shall be placed by an approved self-propelled mechanical paver 

to such a depth that when compacted, it will have the thickness specified or directed by the 

Engineer.  The paver speed shall be adjusted at the discretion of the Engineer to that speed 

that, in his opinion, gives the best results for the type of paver being used and which 

coordinates satisfactorily with the rate of delivery of the mixture to the paver to provide a 

uniform rate of placing the mixture without intermittent operation of the paver. 

 

When delays result in slowing paving operations such that the temperature of the mat 

immediately behind the screed falls below 170° F., paving shall be stopped and a traverse 

construction joint placed. 

 

The bituminous mixture shall be placed in one or more layers to the required section and 

as called for on the plans. 

 

When placing the bituminous top course, or the top two (2) courses of a multi-level 

pavement, on the traveled portion of the roadway, the paving operation shall be conducted 

in a combination of widths that will cause longitudinal joint lines to coincide with the 

proposed painted lane lines. 

 

Whenever the temperature of the previously placed mat falls below 170° F. prior to 

placement of the adjacent mat, the vertical edges of the initial mat shall be coated with 

bituminous bond coat material before the mixture is placed on the adjacent section.  In 

placing the mixture adjacent to all joints, hand raking or brooming will be required to 

provide a dense smooth connection. 

 

Connections with existing surfaces at the beginning and ending of resurfacing sections and 

at intersections shall be made by feathering out the mix, at the rate of approximately one 

inch per 25 feet.  After compaction has been completed, the first three (3) feet to the joint 

and one (1) foot of area not surfaced shall be sprayed with bond coat, sanded, and rolled.  

This work shall be accomplished within the concurrent construction season. 

 

The work shall be planned such that at the completion of each day's paving operations, all 

lanes will have been resurfaced within one load of the same point-of-ending. 

 

When placing the bituminous mixture in a lane adjoining a previously placed lane, the 

mixture shall be placed such that it uniformly overlaps the first lane by 2 to 4 inches and is 

placed at a height above the cold mat equal to the breakdown roller depression on the hot 

mat.  The overlapping material shall be bumped, using a lute or other device accomplishing 

similar results, back onto the hot lane so that the roller will compress the small amount of 
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excess material into the hot side of the joint.  If the overlap is excessive, the excess material 

shall be trimmed so as to leave an edge having a uniform thickness; the excess material 

shall be discarded, it shall not be spread across the surface course. 

 

If the lanes are being constructed with 2 or more pavers in echelon, the loose depths of 

bituminous material from each paver shall match at the longitudinal joints. 

 

Rolling 

 

Each layer of bituminous mixture shall be compacted to the required density. 

 

Steel 3-wheel rollers may be used for initial compaction immediately following the paver.  

The final rolling operation on each layer of bituminous mixture placed shall be 

accomplished by use of tandem steel-wheel rollers; vibratory rollers shall be operated in 

the static mode when used for finish rolling or pinching the joint. 

 

Pneumatic-tire rollers will not be permitted on wearing courses. 

 

Steel roller wheels shall be kept properly moistened with water but usage of an excess is 

prohibited.  Pneumatic-tire rollers shall be wiped down, off the paved surface, with fuel oil 

prior to rolling. 

 

Rolling of the mixture shall begin as soon after placing as it will bear the roller without 

undue displacement, picking up the mat, or cracking. 

 

Weather and Seasonal Limitations 

 

Bituminous mixtures shall not be placed nor the prime coat or bond coat applied when rain 

is threatening or when the moisture on the existing surface would prevent satisfactory 

bonding. 

 

 a. Class A Shoulders and Approaches 

 

The surfacing aggregate as called for on the plans shall be placed on the prepared 

grade to such a depth that the compacted layer will not be more than eight (8) inches 

thick.  The aggregate shall be deposited on the shoulders or approaches by means 

of an approved mechanical spreader.  On the approaches and irregular areas where 

the use of a mechanical spreader is not practical, the use of hand tools or power 

grading equipment will be approved for spreading the shaping of the surface 

material.  On concrete paving projects, any aggregate spilled on the pavement shall 

be completely removed immediately following the spreading operation. 

 

For Class A shoulders and approaches, the material shall be compacted to not less 

than 95 percent of the Maximum Unit Weight, except that where the material placed 

is three (3) inches or less, the requirements for compaction will be that the material 
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be compacted, by use of pneumatic-tired rollers or vibratory compactors, such that 

the new material is compacted to form a stable surface. 

 

 b. Use of Chemical Additives 

 

Chloride additives may be used at the option of the Contractor to facilitate 

compaction and maintenance of the aggregate surface.  The amounts and methods 

of combining the chloride additives are also at the option of the Contractor. 

 

 c. Water 

 

  Water may be uniformly applied to aid compaction and shaping of the surface. 

 

Measurement and Payment 

 

The completed work as measured for Bituminous Pavement shall be paid for at the contract 

unit prices for the following contract items: 

 

Item Pay Unit 

 

HMA - MDOT 36A, 2” 

 

Square Yard 

 

HMA - MDOT 13A, 2” 

 

 

Square Yard 

 

  

Remove Existing Asphalt Pavement 

 

 

Square Yard 

 

 

  

Payment for these items shall be based on field measured quantities. 

 

Payment for HMA shall include the placement of material, cleaning of pavement between 

lifts, placing the prime coat, and re-establishment of asphalt curb wherever it is removed 

as shown on the plans or as directed by the Engineer.   

 

Payment for “Pulverize and Compact Existing Asphalt Pavement” shall include all labor, 

equipment and materials necessary to pulverize and compact the existing pavement, where 

specified on the plans. 

 

Payment for “Remove Existing Asphalt Pavement” shall include all labor, equipment and 

materials necessary to remove the existing pavement, including the existing aggregate base. 
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CONSTRUCTION NOTES

THE CONTRACTOR SHALL COMPLY WITH THE FOLLOWING NOTES AND ANY WORK INVOLVED SHALL BE CONSIDERED INCIDENTAL TO

THE CONTRACT.

1.  THE CONTRACTOR SHALL HOLD HARMLESS THE DESIGN PROFESSIONAL, MUNICIPALITY, COUNTY, STATE AND ALL OF ITS SUB

CONSULTANTS, PUBLIC AND PRIVATE UTILITY COMPANIES, AND LANDOWNERS FOR DAMAGES TO INDIVIDUALS AND PROPERTY, REAL

OR OTHERWISE, DUE TO THE OPERATIONS OF THE CONTRACTOR AND/OR THEIR SUBCONTRACTORS.

2.  DO NOT SCALE THESE DRAWINGS AS IT IS A REPRODUCTION AND SUBJECT TO DISTORTION.

3.  A GRADING PERMIT FOR SOIL EROSION-SEDIMENTATION CONTROL SHALL BE OBTAINED FROM THE GOVERNING AGENCY PRIOR

TO THE START OF CONSTRUCTION.

4.  IF DUST PROBLEM OCCURS DURING CONSTRUCTION, CONTROL WILL BE PROVIDED BY AN APPLICATION OF WATER, EITHER BY

SPRINKLER OR TANK TRUCK.

5.  ALL CONSTRUCTION AND MATERIALS SHALL BE IN ACCORDANCE WITH LOCAL MUNICIPAL STANDARDS AND SPECIFICATIONS.

6.  THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING ALL REQUIRED CITY, COUNTY, AND STATE OF MICHIGAN PERMITS.

7.  PAVED SURFACES, WALKWAYS, SIGNS, LIGHTING AND OTHER STRUCTURES SHALL BE MAINTAINED IN A SAFE, ATTRACTIVE

CONDITION AS ORIGINALLY DESIGNED AND CONSTRUCTED.

8.  ALL BARRIER-FREE FEATURES SHALL BE CONSTRUCTED TO MEET ALL LOCAL, STATE AND A.D.A. REQUIREMENTS.

9.  ANY DISCREPANCY IN THIS PLAN AND ACTUAL FIELD CONDITIONS SHALL BE REPORTED TO THE  DESIGN ENGINEER PRIOR TO THE

START OF CONSTRUCTION.  CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFICATION OF ALL SETBACKS, EASEMENTS AND

DIMENSIONS SHOWN HEREON BEFORE BEGINNING CONSTRUCTION.

10.  THE CONTRACTOR SHALL CONTACT ALL OWNERS OF EASEMENTS, UTILITIES AND RIGHTS-OF-WAY, PUBLIC OR PRIVATE, PRIOR

TO THE START OF CONSTRUCTION.

11.  THE CONTRACTOR SHALL COORDINATE WITH ALL OWNERS TO DETERMINE THE LOCATION OF EXISTING LANDSCAPING,

IRRIGATION LINES & PRIVATE UTILITY LINES.  THE CONTRACTOR IS RESPONSIBLE FOR ANY DAMAGE TO EXISTING LANDSCAPING,

IRRIGATION LINES, AND PRIVATE UTILITY LINES.

12.  THE CONTRACTOR SHALL REMOVE ALL TRASH AND DEBRIS FROM THE SITE UPON COMPLETION OF THE PROJECT.

13.  THE CONTRACTOR SHALL MAINTAIN THE SITE IN A MANNER SO THAT WORKMEN AND PUBLIC SHALL BE PROTECTED FROM

INJURY, AND ADJOINING PROPERTY PROTECTED FROM DAMAGE.

14.  THE CONTRACTOR SHALL KEEP THE AREA OUTSIDE THE "CONSTRUCTION LIMITS" BROOM CLEAN AT ALL TIMES.

15.  THE CONTRACTOR SHALL CALL MISS DIG A MINIMUM OF 72 HOURS PRIOR TO THE START OF CONSTRUCTION.

16.  ALL EXCAVATION UNDER OR WITHIN 3 FEET OF PUBLIC PAVEMENT, EXISTING OR PROPOSED SHALL BE BACKFILLED AND

COMPACTED WITH SAND (MDOT CLASS II).

17.  ALL PAVEMENT REPLACEMENT AND OTHER WORKS COVERED BY THESE PLANS SHALL BE DONE IN ACCORDANCE WITH THE

REQUIREMENTS OF THE TOWNSHIP, INCLUDING THE LATEST MICHIGAN DEPARTMENT OF TRANSPORTATION (MDOT) SPECIFICATIONS

FOR HIGHWAY CONSTRUCTION.

18.  THE CONTRACTOR IS RESPONSIBLE FOR ALL DAMAGE TO EXISTING UTILITIES.

19.  NO ADDITIONAL COMPENSATION WILL BE PAID TO THE CONTRACTOR FOR ANY DELAY OR INCONVENIENCE DUE TO THE

MATERIAL SHORTAGES OR RESPONSIBLE DELAYS DUE TO THE OPERATIONS OF SUCH OTHER PARTIES DOING WORK INDICATED OR

SHOWN ON THE PLANS OR IN THE SPECIFICATION OR FOR ANY REASONABLE DELAYS IN CONSTRUCTION DUE TO THE

ENCOUNTERING OR EXISTING UTILITIES THAT MAY OR MAY NOT BE SHOWN ON THE PLANS.

20.  DURING THE CONSTRUCTION OPERATIONS, THE CONTRACTOR SHALL NOT PERFORM WORK BY PRIVATE AGREEMENT WITH

PROPERTY OWNERS ADJACENT TO THE PROJECT.

21.  IF WORK EXTENDS BEYOND NOVEMBER 15, NO COMPENSATION WILL BE DUE TO THE CONTRACTOR FOR ANY WINTER

PROTECTION MEASURES THAT MAY BE REQUIRED BY THE ENGINEER.

22.  THE CONTRACTOR  SHALL BE RESPONSIBLE FOR ANY DAMAGE TO THE PROPERTY BEYOND THE CONSTRUCTION LIMITS

INCLUDING BUT NOT LIMITED TO EXISTING FENCE, LAWN, TREES AND SHRUBBERY.

23.  ALL AREAS DISTURBED BY THE CONTRACTOR BEYOND THE NORMAL CONSTRUCTION LIMITS OF THE PROJECT SHALL BE SODDED

OR SEEDED AS SPECIFIED OR DIRECTED BY THE ENGINEER.

24.  ALL DEMOLISHED MATERIALS AND SOIL SPOILS SHALL BE REMOVED FROM THE SITE AT NO ADDITIONAL COST, AND DISPOSED

OF IN ACCORDANCE WITH LOCAL, STATE  AND FEDERAL REGULATIONS.

25.  AFTER REMOVAL OF TOPSOIL, THE SUBGRADE SHALL BE COMPACTED TO 95% OF ITS UNIT WEIGHT.

26.  ALL GRADING IN THE PLANS SHALL BE DONE AS PART OF THIS CONTRACT.  ALL DELETERIOUS MATERIAL SHALL BE REMOVED

FROM THE SUBGRADE PRIOR TO COMPACTING.

27.  ANY EXISTING APPURTENANCES SUCH AS MANHOLES, GATE VALVES, ETC. SHALL BE ADJUSTED TO THE PROPOSED GRADE  AND

SHALL BE CONSIDERED INCIDENTAL TO THE CONTRACT.

28.  SOIL EROSION MEASURES SHALL BE MAINTAINED BY THE CONTRACTOR UNTIL VEGETATION HAS BEEN RE-ESTABLISHED.

29.  CONTRACTOR SHALL BE RESPONSIBLE FOR INSTALLATION, MAINTENANCE, REMOVAL AND RESTORATION OF ANY AND ALL BERMS

OR OTHER DITCH FLOW CONTROL MEASURES FROM COMMENCEMENT OF WORK THROUGH FINAL PROJECT COMPLETION.

30.  ALL PERMANENT SIGNS AND PAVEMENT MARKINGS SHALL BE INSTALLED IN ACCORDANCE WITH THE LATEST REVISION OF THE

MICHIGAN MUTCD MANUAL AND SHALL BE INCIDENTAL TO THE CONTRACT.

31.  ANY DE-WATERING NECESSARY TO COMPLETE WORK SHALL BE CONSIDERED INCIDENTAL TO THE PROJECT AND RELATED ITEMS

OF WORK

32. ALL TRAFFIC CONTROL AND RELATED DEVICES SHALL BE INCIDENTAL TO THE WORK OF THE PROJECT
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